

Additional information on Request for Interest HyStock Transformers NV Nederlandse Gasunie

Reason for this document is the questions/remarks we received on our document “Expression of Interest for transformers HyStock”, January 2024.

1. DDP delivery on site at HyStock location Zuidwending including placement of the transformer in the transformer cell of the transformer.
2. Transformer supplier is responsible up to and including the SAT (site acceptance tests). Transfer to Gasunie takes place after successful SAT.
3. Transformers 1 to 6 are placed during construction of the HyStock installation. In consultation with the supplier, Gasunie arranges for the crane required by the HyStock main contractor. However, coordination/final responsibility for the lifting operations + supply of lifting plan lies with the transformer supplier (this is, after all, before the handover moment).
4. Transformer 7 (or 8) must be delivered at an earlier stage during the Early Works phase. Crane in identical manner as described above but via the Early Works contractor. Also in this case, coordination/final responsibility of lifting operations + delivery of lifting plan remains with transformer supplier (as this is before the handover moment).
5. The coating is not correct. C5H coating is meant.

For all clarity: we do not expect an offer from respondents. This document has the character of a request for information to gain information about interested suppliers (so we can choose the best suitable procurement process) and an indication of the prices and delivery times.