

Algemene informatie

Aanbesteding: Development Carbon Capture Plant - 1st phase
Aanbestedende Dienst: AEB Amsterdam
Referentie: 231202

Toelichting:

Vraag en antwoord

Ref.nr. **Onderwerp:**
1 Request Information session 7 May 2024

Vraag:

Dear Reader,

In review of your tender documentation, we understand that we need to submit a request for an individual interview via TenderNed by 4 April 2024. Kindly confirm we need to submit this request via this message service.

Met vriendelijke groet

Pim van Keep
Aker Carbon Capture Norway AS

Antwoord:

Answered via message service.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 26 apr. 2024

Ref.nr. **Onderwerp:**
2 Request Information session 7 May 2024

Vraag:

Dear Raeder,

Adding to my previous question, in section 2.3 of the main tender document, the following is stipulated:

In addition to the possibility of asking questions via TenderNed, there will be an individual information session on 7 May 2024. During this session potential tenderers can ask questions to AEB. Interested parties are required to submit a request for such an individual interview via

TenderNed at the latest on 4 April 2024.

However, in the planning tyable in section 2.2 of the same document, this deadline is set at 30 April 2024. Kindly confirm which of the two deadlines is leading.

Best regards

Antwoord:

The deadline for submitting a request for an individual information session is 30 April 2024.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 5 apr. 2024

Ref.nr.
3

Onderwerp:
Plant Capacity

Vraag:

The tender documentation states a capture capacity of 60 tph of CO2 per hour. Is this based on the maximum flue gas flow rate? Could you share the hourly flue gas flow rates over a 3 month period, preferably with CO2 content as well?

Antwoord:

This is not based on the maximum flue gas flow rate but is based on the design capacity of the CO2 capture plant.
Flue gas(CO2) is extrated from 6 flue gas lines. Under normal operation conditons all 6 flue gas lines are operational. Flue gas is extracted equally from all 6 flue gas lines (under normal operating conditions) which approximately corresponds with 38% of total amount of flue gas produced per line. Refer to document 416041-47990-B-02-002, Rev. B Final - Generic Basis of Design, chapter 3.1.1.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 26 apr. 2024

Ref.nr.
4

Onderwerp:
Prioritization requirements

Vraag:

The documentation specifies a number of deliverables, that may not all be jointly met, such us plant size, delivery period of 24 months and budget cap of 130 million EUR. Kindly indicate which one of these three is critical and

what the leeway is on the other two requirements.

Antwoord:

As per the tender requirements, bidders are requested to give their view on several topics. Refer to quality criteria (240326 Tender document AEB Main Contractor - chapter 3.1 item 5). Please be aware that during FEL3, in this Construction Team (Bouwteam) the specification will be developed in close collaboration with all involved (ref. 240326 Tender document AEB Main Contractor - chapter 1.3).

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 26 apr. 2024

Ref.nr.
5

Onderwerp:
Civil

Vraag:

The scope includes civil. With civil being a local expertise, this sits better with AEB's local partner. What is the potential for excluding civil from the scope?

Antwoord:

Approaching a local civil contractor could indeed be a good option. This is up to the contractor. It is very important tot AEB that in the team of the Main Contractor the actual building contractor, the amine supplier and the civil contractor register jointly for the first phase.

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 26 apr. 2024

Ref.nr.
7

Onderwerp:
Process specs, intermediate change

Vraag:

The CO2 purity is stated as minimal 95Mol%.

Antwoord:

The requirements have recently been changed to minimal 99Mol%.

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 26 apr. 2024

Ref.nr.
8

Onderwerp:
Tender documentation

Vraag:

In document “240326 Scope of Work Main Contractor”, section 7 (FEL 3 Scope) there is a reference to “Refer to the FEL 3 Scope of Work for more details (ref. 1: AUR_PMO_SOW_001)”. We have been unable to find this document in the provided information. Kindly provide the document in question or an updated reference, if that is the case.

Antwoord:

This document is purely a summary of what was identified as scope for FEL3. AEB assumes that qualified bidders will have a very good view on the requirements for FEL3, and would therefore not use this SoW as the single point of truth. Document has been made available via TenderNed.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 16 mei 2024

Ref.nr.
9

Onderwerp:
Soil reports

Vraag:

In document “416041-47990-C.06-002 CSA Philosophy Rev C” , reference has been made to soils reports, that have not been shared yet. Kindly share the referenced documents.

Antwoord:

Document R001-1283031RMH-V01-lhl-NL has been made available via TenderNed (an english version is not available).

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 16 mei 2024

Ref.nr.
10

Onderwerp:
240326 Tender document AEB Main Contractor

Vraag:

Clause: 1.3.1 Text of Reference: In the event changes prove necessary during performance, such changes will be for the account of the contractor executing the contract.

Question: The eventual EPC Contract shall regulate the events subject to a Change Order/Variation. Depending on the nature of the changes, not all of them should be for the account of the contractor. Please reconsider the statement.

Antwoord:

After the construction team phase, the contractor is fundamentally responsible for the completeness and feasibility of the developed specifications (FEED). If any deficiencies are found in these specifications, the consequences are borne by the contractor. However, if changes or adjustments become necessary due to altered requirements or desires (or other circumstances) on the part of AEB, then the costs of these changes are borne by AEB.

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 16 mei 2024

Ref.nr.
11

Onderwerp:

240326 Tender document AEB Main Contractor

Vraag:

Clause: 1.3.2.1 Text of reference: For the purpose of the development of the PCC plant, the contractor performing the construction and the supplier of the amine technology are required to establish a partnership and submit a joint tender in order to be able to participate in the construction team. During the construction team phase, this partnership is also referred to as: the Main Contractor. After completion of the construction team phase, 'Main Contractor' will refer exclusively to the building contractor.

Question: "Would it be possible to establish a partnership during the FEED study between the contractor and the supplier of the amine technology (i.e. consortium scheme) and for the EPC execution change that scheme for an EPC Contractor (building contractor) / Subcontractor (supplier amine technology) type?"

Additionally and following the meeting held on 7.05.2024, can you please confirm that it is AEB's intention to have a direct contract with the amine supplier during the EPC phase?"

Antwoord:

Confirmed.

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 16 mei 2024

Ref.nr.
12

Onderwerp:

240326 Tender document AEB Main Contractor

Vraag:

Clause: 1.3.2.3

Text of Reference: In accordance with the conditions laid down in the construction team agreement, AEB has the right to reject the price tenders and to award the realisation and maintenance and/or supply of the amine

solvent to a different party.

Question: "Signing of the EPC Contract (realisation of the project) should be after an agreement between the parties. Nevertheless the submission of the price tender for the realisation of the plant, the contractor should also agree to sign such contract.

Please confirm your acceptance to this approach."

Antwoord:

Confirmed.

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 16 mei 2024

Ref.nr.

13

Onderwerp:

240326 Tender document AEB Main Contractor

Vraag:

Clause: 1.3.2.3

Text of reference: "The division of the payments over the various phases of the work is as follows:

1. award of the contract 3%
2. detail design (proportionate to the progress of the work) 5%
3. realisation of the plant (proportionate to the progress of the work) 72%
4. test phase / operational delivery 10%
5. performance tests for a period of 2 years 10%"

Question: Please clarify this point as it seems that payment of both the FEED and the realisation of the project (EPC Contract) are linked. Each phase (FEED and EPC) should have independent payment profiles and milestones, accounting each one of 100% of FEED price in one hand, and 100% of EPC price in the other hand.

Antwoord:

Clause 1.3.2.3 refers to the tenders after the construction team phase. The first phase of the contract (this phase, Construction team phase / 'Bouwteam fase') will be compensated based on 'full reimbursement'. In other words, AEB will compensate contractor for valuable work performed as per the agreement. Refer to the draft agreement for more details.

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 16 mei 2024

Ref.nr.

14

Onderwerp:

240326 Tender document AEB Main Contractor

Vraag:

Clause: 1.5

Text of Reference: The contract is initially awarded in the form of a construction team agreement. The draft of the construction team agreement is made available via TenderNed.

Question: Regarding the agreement for the FEED, we only have found a document stating general terms and conditions (Purchasing conditions AEB Exploitatie B.V. English version July 2019), which makes reference to the Agreement. Can you please send such Agreement for our review?

Antwoord:

The draft agreement is made available via TenderNed on 13 May 2024.

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 16 mei 2024

Ref.nr.

15

Onderwerp:

240326 Tender document AEB Main Contractor

Vraag:

Clause: 1.5

Text of Reference: The realisation of the plant takes place as a follow-up contract to the construction team phase. The realisation activities will be awarded as part of an integrated contract, which will include both design activities and the realisation (and possibly maintenance activities).

Question:

There should be two independent contracts: one regulating the FEED stage (construction team agreement) and one regulating the EPC stage (realisation of the project). Could you confirm your views?

Antwoord:

The FEED-phase and the execution phase (EPC) will be contracted separately. In the execution phase detailed design, procurement and construction (and possibly maintenance activities) will take place.

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 16 mei 2024

Ref.nr.

16

Onderwerp:

240326 Tender document AEB Main Contractor

Vraag:

Clause: 2.6

Text of Reference: The construction team agreement is made available in both English and in Dutch. The Dutch version will be guiding in case of doubt or misunderstandings.

Question: Please confirm that the ruling language during FEED and EPC will be English.

Antwoord:

The ruling language will be English. If agreements are available in Dutch, the Dutch version will be guiding. For both contracts Dutch law applies in case of any dispute.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 16 mei 2024

Ref.nr.
17

Onderwerp:
240326 Tender document AEB Main Contractor

Vraag:

Clause: 2.7.2

Text of Reference: Once the tender has been submitted it will no longer be permitted to establish or change a combination without AEB's approval. This approval will only be granted in very special circumstances (such as mergers or the takeover of members of a combination). AEB will have the right to impose conditions in this connection at such times. A combination must in any event continue to comply with the requirements set.

Question: "Would it be possible to establish a partnership during the FEED study between the contractor and the supplier of the amine technology (i.e. consortium scheme) and for the EPC execution change that scheme for an EPC Contractor (building contractor) / Subcontractor (supplier amine technology) type?

Additionally and following the meeting held on 7.05.2024, can you please confirm that it is AEB's intention to have a direct contract with the amine supplier during the EPC phase?" See also questions to 1.3.2.1

Antwoord:

Confirmed.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 16 mei 2024

Ref.nr.
18

Onderwerp:
FEED phase consortium

Vraag:

Can you please clarify whether the establishment of a new company (SPV or similar) will be required for the realisation of the FEED phase?

Antwoord:

No, an agreement in which both parties accept joint and several liability for compliance is sufficient.

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 16 mei 2024

Ref.nr.
19

Onderwerp:
FEED phase consortium

Vraag:

Can you please confirm if separate invoices -from the different companies forming the contractor- will be accepted and therefore separate payments will be done?

Antwoord:

Separate invoices for the parties is accepted, but invoices will only be payable after a fully agreed monthly report as per the agreement.

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 16 mei 2024

Ref.nr.
20

Onderwerp:
240326 Tender document AEB Main Contractor

Vraag:

Clauses: 1.3.2.4

Texts of Reference: The FEED and the Project Proposal developed within the construction team is legally binding for the construction team partners, which means that the FEED and the Project Proposal form the basis for the execution of the further realisation of the project.

Questions: Please clarify, taking the following question to 1.3.2.3 (asked separately) into account: "Would it be possible to establish a partnership during the FEED study between the contractor and the supplier of the amine technology (i.e. consortium scheme) and for the EPC execution change that scheme for an EPC Contractor (building contractor) / Subcontractor (supplier amine technology) type?"

Additionally and following the meeting held on 7.05.2024, can you please confirm that it is AEB's intention to have a direct contract with the amine supplier during the EPC phase?"

Antwoord:

Please clarify/ elaborate on your question: Is this related to performance liabilities or others?

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 16 mei 2024

Ref.nr.

21

Onderwerp:

AUR_CON_SOW_002 – Main Contractor

Vraag:

Clause: 10.10

Text of Reference: Several (sub-)contracts will be entered. For these contracts, Scopes of Work will have to be produced by the Main Contractor. PMC will review these contracts on completeness and correctness. The following contracts are expected to be developed (not limited to):

- Laser scanning
- Underground radar mapping
- Geotechnical reports
- Soil investigation
- CFD modelling (Computational Fluid Dynamics)

Question: How do we need to consider the cost of these subcontracts in the proposal. The cost of them will depend on the detailed scope defined for the studies and the company selected. Can these contracts be invoiced on cost plus fee basis?

Antwoord:

Estimated hours for preparing scope and execution (resources Main Contractor) shall be part of the overall estimate and an estimate for the works by vendors can be a provisional sum/ budget quote. Subcontracts in that case would be a straight pass through to AEB, hours to develop and manage are part of the offer. Handling fee is in that case not considered. AEB assumes that the MC is capable of identifying the required subcontracts.

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 16 mei 2024

Ref.nr.

22

Onderwerp:

AUR_CON_SOW_002 – Main Contractor

Vraag:

Clause: 9

Text of Reference: It is not unlikely that some of the key members, depending on the phase of the project, are located within the AEB project team on site.

Question: The hourly rate for personnel working at the site will be different from home office rates. Shall different rates be included in the proposal in case the Client requires certain personnel to work at site? How should we estimate the man/months that will be required at site?

Antwoord:

Refer to 3.2.2.5. Team composition and tasks. If the tenderer is of the opinion that visibility, availability and short communication lines are adding value to the development of FEL 3, and therefore proposes to have employees work partly on AEB-site and partly from its own office, then this approach must be included in the tender and the associated costs must be accounted for in the total budget.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 17 mei 2024

Ref.nr.
23

Onderwerp:
Clarification of scope

Vraag:
Clarification of scope

Antwoord:

The current tender does not cover the construction phase of the plant, but concerns the preparation. Items such as capacity and construction time are not tendered in this phase. This tender concerns a place in the Integrated Project Team (bouwteam) to collaboratively develop the FEED and Project Proposal as per the Scope of Work. Contractors' expertise will be assessed based on view on strict budget, schedule, the Basis of Design and other items as per the tender documents. Proposal is limited to the requirements stated in the tender guideline.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr.
24

Onderwerp:
Clarification "Offer/ Project proposal"

Vraag:
Clarification "Offer/ Project proposal"

Antwoord:

Offer: Main Contractors' offer (or Quote) at the end of the FEED phase as binding offer for the realization of the plant.

Project Proposal: The proposal on how to design (Detail Design), construct, commission and hand over the project to operations. This includes the items as per the attachments to the Scope of Work.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr.
25

Onderwerp:
Clarification “strict budget”

Vraag:
Clarification “strict budget”

Antwoord:
Tenderers’ view on the strict budget will be part of this tender, not the construction costs itself. During the clarification meetings it was explained that the substantiation of your view will be assessed. “Strict” is a translation that could also be interpreted as “target” budget. It only applies to the construction costs of the plant. A substantiation of your view should demonstrate tenderer's expertise and experience.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr.
26

Onderwerp:
Permit status

Vraag:
Permit status

Antwoord:
AEB applied for the environmental permit. Application for the permit is done based on previous engineering work. Any updates on the permit are not desirable. Ideally, permit boundaries are fully respected. Construction permit application will be prepared during FEED phase.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr.
27

Onderwerp:
TenderNed

Vraag:
TenderNed

Antwoord:

AEB is owned by the municipality of Amsterdam, which results in this tender being subject to the European tender law. Hence all publications and communication must be routed through TenderNed. TenderNed is the mandatory platform for government tenders.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr.
28

Onderwerp:
Civil Contractor

Vraag:
Civil Contractor

Antwoord:

It is at the sole discretion of the tenderer to decide to partner with a civil contractor of choice or execute the civil works themselves. A subcontract (with a local company the Netherlands) for the civil works is an option, as long as this contractor is part of the Main contractors' proposed team. An experience requirement has been set in the field of civil work that must be met in this tender.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr.
29

Onderwerp:
Confidentiality of questions and proposal

Vraag:
Confidentiality of questions and proposal

Antwoord:

Tender proposals and post proposal discussions are confidential. Questions and/or clarifications will have to be submitted through TenderNed and will be answered through TenderNed. In order to ensure a level playing field, clarifications and answers will be published to all bidders. When questions contain sensitive information, they can be asked individually and will not be made public through TenderNed. If the client believes that the question and the answer are not competitively sensitive, the question will be rejected. This is at the client's discretion.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr.

30

Onderwerp:

Submitting tender

Vraag:

Submitting tender

Antwoord:

It is emphasized to submit exactly what is required. Please ensure all tender requirements are met. The documents are limited to what is stated in chapter 5 of the guideline. Additional documents will not be assessed and can lead to the judgment that the tender is invalid.

Percelen:

P1 Participate in a construction team for PCC

Beantwoord op:

15 mei 2024

Ref.nr.

31

Onderwerp:

Construction time

Vraag:

Construction time

Antwoord:

View on the proposed schedule will be evaluated to assess contractors' expertise and the ability to identify schedule improvement suggestions. Schedule will be made definite in FEED phase but is bound to transport & storage contracts and subsidy application.

Percelen:

P1 Participate in a construction team for PCC

Beantwoord op:

15 mei 2024

Ref.nr.

32

Onderwerp:

Operating point

Vraag:

Operating point

Antwoord:

Current operating point is set on 480 based on subsidy application. This allows for flexibility in design (capture rate, downtime) to get to this target. An optimum will be discussed further the development of the FEED. AEB is bound to technical limitations and permit requirements and large deviation from the set point are at odds with the level playing field since the capacity is an important criterium for interest.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr. **Onderwerp:**
33 Contract form in execution phase

Vraag:
Contract form in execution phase

Antwoord:
The contract form/basis for construction phase is not yet determined (The second phase is referred to as EPC for convenience. EPC is not meant as a legal qualification of the contract model). AEB is planning to agree on the best approach during FEL3 execution, as the type of contract is determined by the project drivers and not the other way around. During FEL3 the contract type will take further shape. Once the basics have been agreed upon a Head of Terms will be the basis for this further contract development.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr. **Onderwerp:**
34 Licensed technology

Vraag:
Licensed technology

Antwoord:
In case of a licensed technology, for which in some cases the licensor might require a license agreement to be in place prior to commencing the FEED development, it is recommended to consider a temporary agreement or solution that enables the start of the FEED (i.e. If the PCC requirements could be shared, at least the team can start with the OSBL-portion).

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr. **Onderwerp:**
35 OSBL scope

Vraag:
OSBL scope

Antwoord:

A substantial portion of the FEED covers the OSBL scope. As per the basis of design a lot of interfaces have been identified. These interfaces are part of this tender.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr.
36

Onderwerp:
Cost estimate

Vraag:
Cost estimate

Antwoord:
The PMC will develop a cost estimate, for which the full IPT will have to collect data. A substantial portion of this estimate will come from the FEED, thus the Main Contractor. It makes sense that the Main Contractor will develop an estimate that serves as the input for the offer. The Main Contractor is encouraged to share this data, for obvious reasons and in line with the objective of the collaborative nature of the IPT.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr.
37

Onderwerp:
Project drivers

Vraag:
Project drivers

Antwoord:
The project drivers have been shared (see ppt-file).

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr.
38

Onderwerp:
Overhead cost percentage (Staartkosten)

Vraag:
Overhead cost percentage (Staartkosten)

Antwoord:
AEB wants to record and assess the structure of the contractors' overhead

(overall costs, profit and risk) during this first phase. The MC is bound to that percentage when making the offer for the implementation phase.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr.
39

Onderwerp:
Alternatives

Vraag:
Alternatives

Antwoord:
Alternatives to the Scope of Work for the MC (ref. 240326 Scope of Work Main Contractor) are not allowed, but the bidders are requested to share their view on the required topics as per the tender documents. Bear in mind, AEB wishes to select a partner and a technology that meets the requirements set out in the tender.

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 15 mei 2024

Ref.nr.
40

Onderwerp:
Extension request

Vraag:
With the release of the draft FEED contract only on the 13th of May and the need to address any clarifications regarding this document via the Q&A module, we kindly request to consider an extension of the questions and bid submission deadline by four weeks. Kindly confirm.

Antwoord:
The deadlines have been revised as follows:
- asking questions until 31 May 2024
- tender submission 18 June 2024 3:00 p.m. at the latest
- presentations bij tenderers on 25 June 2024 at AEB office

Percelen: P1 Participate in a construction team for PCC
Beantwoord op: 17 mei 2024

Ref.nr.
41

Onderwerp:
AUR_CON_SOW_002 – Main Contractor

Vraag:

Clause:

10.4.2

Text of Reference:

9. Reliability, Availability and Maintainability study

Question:

Please, confirm if a RAM study needs to be completed at FEED stage, by the Main Contractor.

Antwoord:

Confirmed (considering the level of detail in FEED).

Percelen:

P1 Participate in a construction team for PCC

Beantwoord op:

27 mei 2024

Ref.nr.

42

Onderwerp:

AUR_CON_SOW_002 – Main Contractor

Vraag:

Clause:

10.4.2

Text of Reference:

"11. Life cycle Engineering Information Management

Identify sources, critical data, storage requirements, accessibility. All with the objective to ensure data becomes information that is useful, maintainable and accessible to the business."

Question:

Please, confirm if an Engineering Data Management system is to be implemented from the FEED stage (FEL3) or if this activity is related to identification of the system/platform and requirements for the Execution stage.

Antwoord:

It starts with the exercise to identify the items listed. This should result in a suitable (existing or proposed) system.

Percelen:

P1 Participate in a construction team for PCC

Beantwoord op:

27 mei 2024

Ref.nr.

43

Onderwerp:

416041-47990-B-01-001 Detailed BFD rev C

Vraag:

Text of Reference:

CO2 Liquefaction unit optional scope

Question:

Please, clarify if cost of this optional scope needs to be considered, If so, confirm if a separate section needs to be considered for this optional scope.

Antwoord:

Excluded from the scope (for now).

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 27 mei 2024

Ref.nr.

44

Onderwerp:

Civil design

Vraag:

7.2.3. : Tenderers must indicate in their tender which company is relied upon for the purpose of the design and implementation of the civil-engineering part of the work.

The proposed subcontractor must always submit a declaration in which it declares that the tenderer can indeed rely upon its efforts and the qualities that are required for the performance of the construction team phase and the realisation of the plant. A model for that declaration is included as appendix 3.

Proposed subcontractors must also submit proof of registration in the national register of companies, proof of insurance and the ESPD.

Question: If tenderer has own civil engineering design capabilities, but would need to subcontract the civil engineering part for implementation only, can contractor do proper evaluation and selection for civil engineering contractor within FEL 3 instead of partnering-up already with the tender?

Antwoord:

Refer to 4.2.4.1 Core competencies. Tenderers must demonstrate (with the documents listed in chapter 5) that they meet (amongst others) the following requirement: 'In the past 5 fiscal years (the tenderer) has executed at least one contract for civil works with a contract value of at least EUR 5,000,000 for the (re)construction of such an industrial facility.' If the tenderer has to rely on a third party to meet this requirement, the declaration in appendix 3 must be provided. If the tenderer can independently meet this requirement, only the description referred to in Chapter 5, under 8, has to be submitted.

Percelen: P1 Participate in a construction team for PCC

Beantwoord op: 27 mei 2024