



September 22, 2021

Uniper Benelux N.V.
Capelseweg 400
3068 AX Rotterdam
The Netherlands
www.benelux.uniper.energy

Steam Turbine outage 2022 Rotterdam Capelle

• **Note of Information #3**

Dear Tenderers,

Hereby we would like to make an announcement referring to timeline extension for the tender Steam Turbine outage 2022 Rotterdam Capelle.

- 1) See new tender time schedule in attachment below

Yours sincerely,
Tender Team

New Time schedule for this tender

Item	Original date	Previous extension from Note of Info. 1	Current extension	Hour
Publication of tender	27.07.2021			
Deadline request for site visit	10.08.2021	20.08.2021		16:00 A.M. CET
Site Visit	11.08.2021 or 12.08.2021	11.08. – 25.08.2021		
Closure round 1 of questions / request for information	17.08.2021	27.08.2021		17:30 P.M. CET
Publication of answers round 1	20.08.2021	03.09.2021		
Closure round 2 of questions / request for information	25.08.2021	08.09.2021	04.10.2021	17:30 P.M. CET
Publication of answers round 2	30.08.2021	13.09.2021	08.10.2021	
Deadline for submission	10.09.2021	24.09.2021	20.10.2021	12:00 P.M. CET
Review of submissions	13.09.2021- 27.09.2021	24.09.2021- 08.10.2021	latest 20.10.2021- 03.11.2021	
Interviews with top 3 tenderers	28.09.2021- 08.10.2021	11.10.2021- 15.10.2021	latest 28.10.2021-12.11.2021	
Announcement of preliminary winning tenderer	latest by 19.10.2021	latest by 26.10.2021	latest 24.11.2021	
End of Alcatel period	latest by 09.11.2021	latest by 16.11.2021	latest 15.12.2021	
Starting date of contract	latest by 16.11.2021	latest by 23.11.2021	latest 22.12.2021	
Outage RoCa ST - Start Major Inspection	16.05.2022			
End Major Inspection	06.07.2022			
End of commissioning	08.07.2022			

Suppliers need to commit to the dates above considering the outage dates have not changed.