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1. Introduction

The climate crisis is a water crisis. Nine out of every ten natural disasters are water-related. Between 1995 and
2015, wind and water caused 1.700 billion dollars’ worth of damage worldwide, according to UN estimates.
Without water, there can be no energy and no food. Periods of too much water and increasing “extremes”
alternate with periods of far too little water; periods of drought align with flows of refugees and conflicts. While
we are depleting our natural water supplies at a ruinous rate, rising seas levels are jeopardizing our cities and
deltas. Only a better understanding of the complex risks will allow us to eliminate those risks from the world
effectively. Recognizing that water can also be used as leverage helps us identify opportunities for real change,
for transformative projects everywhere and on every scale.

Water is therefore the leverage for impactful and catalytic change, yet according to the Netherlands Special
Envoy for International Water Affairs, Henk Ovink, we lack an inclusive, holistic and innovative approach
because: “it takes millions to invest billions wisely”. Water as Leverage (Wal) provides an innovative, inclusive
and comprehensive approach towards stimulation of resilient and sustainable innovations and help generate
the necessary investments for implementable, innovative and integrated urban water projects that are
developed and supported locally.

The Call for Action Water as Leverage Cartagena focuses on the first phases of project development and
implementation cycle and consists of three phases. In Phase 1, the Research, Analysis and Design phase,
Conceptual Designs will be developed. In Phase 2, the Pre-Project Preparation phase, feasible Conceptual
Designs are transformed into Project Proposals for Urban Water- and Climate Change Adaptation Projects with
a focus on physical infrastructure. Lastly, in Phase 3, the full development phase, Project Proposals are further
developed into ready-to-tender infrastructure projects. The premise of Water as Leverage Cartagena is to
include all stakeholders from the beginning: local and national governments, non-government organisations
(NGOs) and businesses, international and local experts in the teams and partners with funding capacity for the
proposals to be developed (i.e. development banks, public and private partners).

A Water as Leverage Cartagena contractis an R& D’ services contract, aimed pre-commercial procurement phase.
That is why an exception applies as included in the EU procurement directive: Directive 2014/24/EU to R&D
services (article 1g). This European directive has been incorporated by the Netherlands into the procurement law
(Aanbestedingswet, article 2.2q, sub g.). This means the Alcatel-term (‘opschortende termijn’) mentioned in
Aanbestedingswet, Article 2.127 is, amongst others, not applicable. Instead, the complaints procedure as
described in paragraph 3.5 of this Guidelines document applies.

!According to the OECD Frascati Manual, “the term R&D covers three activities; basic research, applied research and experimental
development [...] Basic research is experimental or theoretical work undertaken primarily to acquire new knowledge of the
underlying foundation of phenomena and observable facts, without any particular application or use in view. Applied research is
also original investigation undertaken in order to acquire new knowledge. It is, however, directed primarily towards a specific
practical aim or objective. Experimental development is systematic work, drawing on the existing knowledge gained from
research and/or practical experience, which is directed to produce new materials, products or devices, to installing new processes,
systems and services, or to improving substantially those already produces or installed. R&D covers both formal R&D in R&D
units and informal or occasional R&D in other units. For further discussion on the definition of R&D, see OECD’s Frascati Manual
(latest edition: 2002: Frascati Manual, Proposed Standard Practice for Surveys on Research and Experimental Development).
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2. @llforAction documents, questions and communications

2.1 Callfor Action documents

All information related to the Call for Action can be found in the following documents:

e The Questions and Answers document. This document contains a summary of all anonymised questions
received by the Contracting Authority (CA) including answers to all questions as formulated by the CA.

e The Guidelines Water as Leverage Cartagena — Construyendo con el Agua. The current document, which
describes the procedure of the Call.

e The Call for Action Water as Leverage Cartagena — Construyendo con el Agua. This document describes the
scope of Water as Leverage Cartagena and any changes to the procedure as written in the Wal Guidelines.

e The Proposal Format, Financial Format, WaL Application Form and the WalL Model Contract, to which
reference is made in these Guidelines.

If there are contradictions between the abovementioned documents, the Water as Leverage Cartagena Model
Contract indicates the prioritization. The listed documents can be downloaded from the website mentioned in
the Call for Action.

Amendments are changes to the Call for Action documents that are made in writing by the CA and issued to all
applicants. Only under exceptional circumstances amendments will be issued after proposals have been
submitted. In such circumstances, the CA will notify all Applicants about the required action.

Neither the Call for Action, nor any of the information presented in it and its accompanying document, should
be regarded as a commitment or representation on the part of the Contracting Authority (or any other person)
to enter into a contractual arrangement.

2.2 Questions and communications

Questions about the Call for Action, its contents and the procedure can be directed to WAL@rvo.nl (mentioning
‘CARTAGENA’ in the subject line of the email) up until the deadlines for asking questions. The planning and
deadlines can be found in the section ‘Preliminary time table for the Programme’ in the Call for Action document.
Thereis also the opportunity to ask questions during the information meeting(s). Details about these meeting(s)
can be found in the beforementioned section of the Call for Action. It is not possible to discuss the content of
your (potential) proposal with the CA.

The answers to the anonymised questions will not be answered directly. Instead, the answers will be published

in the ‘Questions and Answers Document’ on TenderNed. This Q&A document will contain a summary of
questions and answers from the information meeting(s) and those questions asked through email.
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3. Callfor Action: the Quotation

3.1 Components of your Quotation

A complete Quotation consists of:

1. acompleted and signed Wal application form;

2. the proposal according to the Wal Proposal Format. The proposal should be written in English, but has to
be delivered in English and Spanish. The Spanish version of the proposal (except for the public summary
and the executive summary) may be generated through automatic translation using applications like Google
Translate or the automatic translation facility integrated in Microsoft Word. The English version of the
proposal will count as the official version;

A public summary, one in Spanish and one in English (Word-document) and separate image file (if desired)
4. Abudgetoverview following the financial proposal format;

W

3.2 Submission of Quotations
Quotations in response to the Call for Action “Water as Leverage Cartagena — Construyendo con el Agua” can be
submitted to the Netherlands Enterprise Agency (RVO) until 30 January 2023, 15:00 CET?, i.e. this is the exact time
the Quotations need to have arrived at the Wal@rvo.nl mailbox.
— Proposals need to be submitted through email, using the address WalL@rvo.nl
— The maximum size of the quotation (email + attachments) is 10 MB. In case the quotation and
attachments are larger than 10 MB, a separate file sharing service may be used.
— Proposals received after the beforementioned deadline will not be taken into consideration.
— Applicants are responsible for the timely delivery of their Quotation, taking into account any potential
delay resulting from the use of the email application and/or file sharing service.

3.3 Requirements for the Quotation

RVO assesses whether the Quotation meets the requirements below. In the following cases, quotations are not
eligible for a contract:

e The Wal application form is missing.

e The proposal planning exceeds the maximum duration of the programme.

e The proposal is missing.

e The proposal is not in line with the WalL proposal format, i.e. the proposal does not answer the basic
questions indicated in the Wal proposal format.

e Thebudget overview is missing.

Anincomplete quotation may lead to exclusion from the procedure. CA may, butis not obliged to, allow to repair
minor omissions after the closing of the Call for Action. In those cases, CA will send a request by email to rectify
the omissions within 2 working days. When omissions are not corrected in time, or incorrectly, the quotation
will be excluded from the competition and will not be assessed.

The complete quotation must have been received before the indicated time and through the procedure indicated
in the Call for Action document. The risk of delay during digital dispatch or incorrect / incomplete addressing is
the full responsibility of the applicant. Quotations received after the closing date for the Water as Leverage
Cartagena Call for Action will not be included as part of the assessment process.

2 Please note that this closing date has been updated based on the Q&A-document as published on 16 January 2023. No further
changes to this document have been made, please check the Q&A document.
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3.4 Main contractor and subcontractors

A contract following this Call for Action is concluded with one party. This 'main contractor' is responsible for the
result and is administratively in charge of the project. The main contractor may be able to meet the requirements
as set out in the Call for Action document, but due to the required diversity, cooperation with subcontractors is
strongly encouraged. A collaboration between a main contractor and one or multiple subcontractors is therefore
possible.

In the proposal the applicant will indicate which part of the activities is subcontracted to other organisations.
Upon the request of the CA, the main contractor may be requested to demonstrate that resources from any
specific subcontractor will be available to the main contractor. One way of demonstrating this is to submit a
written commitment from subcontractor(s) showing that the resources required of the subcontractor will be at
the applicant’s disposal for the full duration of the contract. Applicants may also attach written statements of
cooperation between the main contractor and subcontractor(s) to the application. There is no specific format
for this statement.

3.5 Pre-defined maximum price and duration of the contract

The total predefined contract price (for phase 1, phase 2, and phase 3 combined) is € 1.200.000,- per selected
team, which should include all team’s costs (time commitment of staff members, travel & DSA costs etc.). No
additional budget will be made available. The defined activities and deliverables have to be executed within this
predefined maximum amount. The contract price is exclusive of Dutch VAT, inclusive of local VAT. If any duties,
custom fees, taxes or other charges are applicable then these should be included in the predefined contract price.
For Phase 1 a pre-defined contract price of € 200.000,- (lump sum) has been set. Those teams that receive a go
for Phase 2 will receive an additional sum of € 300.000,- (lump sum). Teams that receive a go for Phase 3 will
receive an additional sum of € 700.000,- (lump sum). The payment schedule is included in the WalL Model
Contract.

The maximum duration and the contents of Phase 1 are mentioned in the Call for Action document. Within this
time the Research, Analysis and Design phase should be completed, and multiple Conceptual Designs should be
ready for presentation in the mid-term review. The duration of Phase 2 and contents of this second phase is also
mentioned in the Call for Action document. Phase 2, the pre-project preparation and structuring phase, should
result in a selection of Project Proposals, ready to move to a feasibility stage. The team will work on a full
feasibility study for one of the project proposals selected for Phase 3.

Prices presented as part of the applicants’ proposal(s) shall be stated in Euros, exclusive of Dutch VAT, inclusive
of local VAT. If any duties, custom fees, taxes or other charges are applicable then these should be included in
the price. If a contractor is liable for Dutch VAT, the price of the proposal shall also be stated inclusive of Dutch
VAT. It has to be noted that in specific cases as follows from this decree3, a 0% Dutch VAT rate applies to this
assignment.

After awarding the contract, the contractor will receive the pre-defined fee for the Wal Contract, according to
the payment schedule, and will be responsible for delivering the defined results.

3 Staatscourant 2015, 32147 | Overheid.nl > Officiéle bekendmakingen (officielebekendmakingen.nl)
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4. Assessment procedure to enter Phase 1

4.1 General assessment process
The assessment of quotations will be carried out in stages.

Vi.

In the first stage, the quotations will be checked for compliance with the basic requirements as
presented in paragraph 2.1 and 2.2, entirely based on the contents of the proposal submission, which
must therefore contain all the information which applicants wish to be considered.

Complete quotations will be initially reviewed by experts from the CA, supported by experts from Invest
International. The CA will assess the proposals based on the assessment criteria. The more points a
proposal scores in total the higher it is ranked. Based on these initial assessments, a preliminary ranking
of the quotations will be made.

The (maximum) five highest-ranking proposals will be shared with the members of the Advisory Board.

These (maximum) five proposals will be assessed individually by the members of the Advisory Board.

In the assessment meeting the Advisory Board will rank the proposals and will make the final
recommendations for contract award to RVO.

RVO incorporates the advice of the Advisory Board and makes the final decision on the team selection.

4.2 Advisory Board

The partners within the collaboration ‘Water as Leverage Cartagena — Construyendo con el Agua’ are represented
through the Advisory Board. More information on the Advisory Board can be found in chapter 3 of the Call for
Action document, ‘Governance of the Programme’.

4.3 The award criteria

Applicants must submit a short quotation per team (please refer to Wal proposal format). The quotation needs
to address the following three topics, with the underlying award criteria. The topics and underlying award criteria

are:

1. Understanding of the challenge (20 points)

The extent to which the Proposal shows a comprehensive understanding of the urgent urban-, water-
and climate change related challenges and the needs in Cartagena.

The extent to which the Proposal shows a clear understanding of the technical, financial and
governance context in which the activities and results of Water as Leverage Cartagena should be
embedded.

2. Quahty of the approach, strategy and first ideas to address the city challenge (qo points)

The extent to which the Proposal includes a convincing approach and narrative, also based on
examples of past work, with the potential to result in design-driven, innovative, integral and
implementable solutions for the urgent urban-, water- and climate change adaptation needs of
Cartagena.

The extent to which the Proposal includes a convincing strategy for developing solutions as part of an
inclusive process, including a perspective on how the applicant aims to connect to, and interact with
key programmatic elements described in chapter g of the Call for Action.
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—  The extent to which the Proposal includes a convincing strategy for connecting with key counterpart
organisations and key stakeholders (including local communities and minority and/or underprivileged
groups) in the process of developing solutions as part of Water as Leverage Cartagena and the
associated activities.

—  The extent to which the Proposal shows a clear approach to execute the activities and reach the
deliverables as described in this chapter 5 of the Call for Action, within the timeframe and budget of
the Contract;

3. Quality of the proposed team and project management strategy (40)

—  Theextentto which the proposed team and the team members’ time dedication matches the key roles,
tasks and expert profiles described in paragraph 5.4 of the Call for Action.

— The experience of the proposed team members with developing innovative, integral and
implementable solutions as part of an inclusive process, and managing complex water-related
infrastructure planning projects.

—  The extent to which the team shows a balanced inclusion of local and international experts, and it
reflects an age- and gender (female/male/other) diverse composition.

—  The quality and clarity of the financial proposal and project management strategy, including a risk
evaluation and mitigation section.

4.4 Quality threshold
Only proposals with the following minimum scores are eligible for consideration for a contract:

e 60% of the maximum number of points for each of the categories:
o Understanding of the challenge

o Quality of the approach, strategy and first ideas to address the city challenge
o Quality of the proposed team and project management strategy

4.5 Contract

The Advisory Board advises the CA on the ranking. The CA issues the contract on behalf of the Netherlands
Ministry of Economic Affairs and Climate Policy. The CA will inform the applicants about the outcome of the
assessment process as soon as possible, usually within 8 weeks (but intended earlier) after the deadline for
sending in proposals.

Successful and unsuccessful applicants will receive a letter with feedback on their individual proposal. The
contracts will be sent shortly thereafter to the successful applicants.

Complaints about services of the CA that could not be resolved through direct communication with RVO contact
person(s) responsible for this Call for Action may be directed formally through the Complaints Procedure. This
procedure can be found here: https://english.rvo.nl/about-us/protocols-and-procedures/filing-complaints.

4.6 Confidentiality, publicity and information

The principle of public access to official documents means that public documents and records (with a few
exceptions) should be made available. The principle is balanced by the obligation of professional secrecy, that sets
down that public authorities are obliged to protect business secrets of others, if disclosure may seriously harm
their interests.

Experts, employees of the CA and other persons invited to support in the assessment and award process will
handle all information confidentially in accordance to above. Those with a conflict of interest with one or more
of the proposals will not assess these proposals. All parties involved in the assessment procedure will sign a non-
disclosure agreement and a conflict-of-interest form prior to assessing the proposals.

Information from the proposals is confidential in accordance to above. However, the CA will distribute and
publish the following information about the proposals of those organisations that are issued a contract:
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e The name of the main contractor and associated subcontractors, including country or countries of origin
e Thetitle of the proposal
e Ashortsummary

Applicants should be aware that the CA reserves the right to publish public summaries of the results (Phase 1, 2,
and 3), other types of communication falling within the licence, including information of the key R&D results
attained and lessons learned by the CA. Details will not be disclosed that will harm the legitimate business
interest of the contractors involved in the WaL Call for Action or that would distort fair competition on the
market.
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5.  The contract and start of Phase 1: Research, Analysis and Design
Phase for the Development of Conceptual Designs

5.1 The contract

The contract will become effective after signing by both parties. The contents and deliverables of Phase 1, Phase
2, and Phase 3 are described in the Call for Action document. The contract sets out the conditions (rights and
obligations between the CA and Contractors) for the entire duration of Phase 1, 2, and 3 and remains binding for
this duration. The contract contains a go/no-go provision for entering Phase 2 as well as for entering Phase 3. At
the end of Phase 1, a go/no-go decision will be made to decide if and which Conceptual Designs are feasible for
further development (Phase 2). If a team ends up with not having a Conceptual Design with a ‘go’ at the end of
phase 1, the Contract will end. This process is explained in chapter 6.1.

5.2 Intellectual Property

R&D risks and benefits will be shared between Contractors and the CA. The Intellectual Property following from
the trajectory ‘Water as Leverage - Construyendo con el Agua’ remains with the Contractor. Because the
Intellectual Property rights will not be transferred to the CA, the Contractor may further develop, apply or
commercialise the Intellectual Property, outside the License described below. A call-back provision will ensure
that Intellectual Property rights that are not exploited within g years after the contract end date will be
transferred to the CA.

5.3 Licence

The Intellectual Property (all outputs developed by the contractor and its subcontractor(s) as part of the Water
as Leverage Cartagena trajectory, e.g. the research, designs, solutions, project proposals, feasibility studies) and,
if necessary, Background Intellectual Property (e.g. background information, data, knowledge) shall be made
available by means of aworldwide free and non-exclusive license to a select group of third parties defined below.
This licence enables the CA and a select group of Key Counterpart Organisations to incorporate the innovations
as part of an open and transparent procurement procedure.

Key Counterpart Organisations are defined as follows and include their sub-entities: Government of the
Netherlands, Invest International, Distrito Turistico y Cultural de Cartagena de Indias, Government of Colombia
and/or specific project owners defined as part of the activities and reflected in the deliverables of the Water as
Leverage trajectory in phase 1, 2 towards 3.

As part of the procedure described in this Call, the following rights are derived from the Licence:

e Theright to use the results for communication and outreach by the CA and/or any of the Key Counterpart
Organisations defined in this paragraph;

e Therighttoread, use and publish the information following the Water as Leverage Cartagena Phase 1, 2 and
3 (which could entail, but is not limited to, Intellectual Property and Background Intellectual property) as
part of a procurement procedure of the CA and/or a Key Counterpart Organisation as defined in this
paragraph, including, but not limited to a Dutch or foreign governmental authority, and/or a Dutch, foreign
or internationally operating financier. At least two concrete follow-up implementation trajectories
(procurement procedures based on the Water as Leverage Phase 3 results) falling under this licence are
foreseen through Invest International — Public Programmes, specifically the DRIVE-facility;

e Thepossibility to oblige the Contractor to provide a licence to third parties (other than the ones falling under
one of the categories mentioned before) under reasonable conditions, i.e. conditions that can be
substantiated based on conditions used under commercial market circumstances.
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5.4 COVID-19

CA expects (international) travel movements and local activities to take place when commercial flights are
available and the travel advice of the Ministry of Foreign Affairs of the Netherlands for the specific regions is
green, yellow or orange.

5.5 Changes during Phase1

Itis possible to change the approach, expertinvolvement and other elements compared to the original proposal
during the execution of Phase 1. Written approval from the CA is required for every change that has
consequences for the contents and deliverables.

Subcontractors can be changed during the execution of the assignment, provided that the quality of the results
remain the same or improve, and after written approval from RVO. When a subcontractor is replaced, the new
subcontractor must have at least the same competences as the old subcontractor and comply with all the
contractual conditions, rights and obligations that are in contract.
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6.  FromPhase1to Phase 2: Development of proposals for Urban Water
Projects

6.1 Procedure to move to Phase 2

Based on the results of the midterm review for each Conceptual Design a go/no-go decision will be made by the
CA, incorporating the advice of the Advisory Board, on which conceptual designs are feasible for further
development in Phase 2. The Call for Action document provides further provisions on the deliverables and
implications for the phase 1and 2.

6.2 The evaluation criteria

In this Phase the Advisory Board will evaluate the Conceptual Designs. The evaluation will be based on the
outcome of the multi-criteria analysis developed jointly by teams during Phase 1, however, the Advisory Board
will place particular emphasis on the following criteria:
1. Extent to which the Conceptual Design is locally and nationally supported
2. Extentto which the Conceptual Design is built upon the key principles of Water as Leverage: innovative,
integrated and (potentially) implementable, and part of an inclusive development process
3. Comprehensiveness & Extent to which the potential solutions fit with the described (selection of)
challenges
4. Feasibility: Extent to which the team’s vision on the way these Conceptual Designs could be developed
into Proposals for Urban Water Projects.
5. Extent to which financing possibilities has been addressed: whether it is reasonable to conclude that it
is likely that the future project can be financed.
6. Environmental & social considerations: evaluating potential positive and negative impacts of the future
project
7. Coherence with Dutch aid & trade agenda: extent to which the project aligns with Dutch policy priorities

6.3 Go-/no-go decision

The Advisory Board advises the CA on the feasible Conceptual Designs to be further developed. The CA will use
this advice from the Advisory Board and will communicate to the teams which Conceptual Designs will be
transformed into Project Proposals in the subsequent phase. Information on the minimum set of Conceptual
Designs and the assessment procedure at the end of Phase 1 is described in the Call for Action document. The
CA reserves the right to terminate the contract in case the minimum number of Conceptual Designs with a ‘go-
decision’ is not met at the end of Phase 1.
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7.  Phase 2: Pre-project preparation and structuring

7.1 The go-decision
The CA will inform the teams which of the Conceptual Designs will be developed further.
The Payment schedule for Phase 2 is included in the contract.

7.2 Changes during Phase 2
The conditions for changes during phase 2 are the same as those for phase 1.

7.3 Completion of Phase 2

During the final workshop, all teams will present their draft deliverables. After this workshop, the teams will
finalise their deliverables for the completion of Phase 2 and send them to the CA.
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8.

From Phase 2 to Phase 3: Development of a full feasibility study

8.1 Procedure to move to Phase 3

Based on the final deliverables presented at the end of Phase 2, a go/no-go decision will be made by the CA,
incorporating the advice of the Advisory Board, on which project proposal is the most feasible to be developed
further into a ready-to-tender infrastructure project in Phase 3. The Call for Action document provides further
detail on the deliverables and implications for Phase 3.

8.2 The evaluation criteria

The Advisory board will evaluate the Project Proposals at the end of Phase 2. The evaluation will be based on
the outcome of the multi-criteria analysis developed jointly by teams during Phase 1 and fine-tuned during
Phase 2, however the Advisory Board will place particular emphasis on the following criteria:

1.

Degree of development relevance: Assessed on the basis of expected impacts and preliminary cost-
benefit analysis

Implementability: Extent to which the project proposal can be structured as a viable infrastructure
project

Conceptual financing mix: Assessing whether there are other financiers interested in co-financing an
eventual DRIVE project

ESG: Focus on maximizing positive impacts and avoid/minimize negative impacts. This will be assessed
on the basis of E&S scoping done in Phase 2

Potential for Dutch expertise in the implementation phase: Assessing the interest of Dutch companies
in implementing the selected proposal once tendered

National and local ownership: Extent to which the project proposal is supported by national and local
stakeholders. In particular, the interest and willingness of a Colombian government entity to act as the
project sponsor will be taken into account.

8.3 Go-/no-go decision

The Advisory Board advises the CA on the project proposals (if any) to be further developed in Phase 3. The CA
will inform the teams about this decision. The CA reserves the right to terminate the contract in case the
minimum number of Project Proposals with a ‘go-decision’ is not met at the end of Phase 2.

Guidelines “Water as Leverage Cartagena — Construyendo con el Agua” 15



9. Phase 3: Full development of one climate resilient water-related
infrastructure project

9.1 The go-decision

Teams that receive a go-decision will continue developing one of the project proposals into a ready-to-tender
infrastructure project. The Call for Action document provides further provisions on the deliverables and
implications for Phase 3.

The Payment schedule for Phase 3 is included in the contract.

9.2 Changes during Phase 3
The conditions for changes during phase 3 are the same as those for phase 1and 2.

9.3 Completion of Phase 3

The teams will present their draft deliverables to the CA. The Advisory Board will provide feedback to the CA on
the draft deliverables, after which teams will finalise their deliverables for the completion of Phase 3 and send
them to the CA.
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10. Forms, Formats and Contract

The following documents are available:
e Guidelines - Water as Leverage Cartagena (PDF)
e (Call for Action — Water as Leverage Cartagena (PDF)

e Application Form — Water as Leverage Cartagena (Word)
e Format Proposal — Water as Leverage Cartagena (PDF)

e Model Contract - Water as Leverage Cartagena (PDF)
e Annex-ARVODI 2018 English (PDF)

e Annex - CV Format (Word)

e Annex - Format Financial Proposal (Excel)

e Annex - ESIA requirements (PDF)

e Annex - Wal Framework CBA and fin feas (Word)

e Annex - Wal CBA and Financial Model (Excel)
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11. Further legal provisions and exclusion criteria

e When signing the contract, the contractor must be registered in the trade register in accordance with the
regulations of country in which the organisation is established.

e An applicant will be excluded from further participation in this Call for Action if it or any subcontractor on

whose resources it relies upon in this procurement:

- Isbankrupt oris being wound up, is under compulsory administration or is the subject of a composition
or has indefinitely stopped its payments or is subject to a prohibition on conducting business.

- Is the subject of proceedings for a declaration of bankruptcy, for an order for compulsory winding up
or administration by the court or composition or any other similar proceedings.

- Has been convicted by a judgment which has the force of res judicata for an offence relating to
professional practice.

- Has been guilty of grave professional misconduct and the procuring agencies can prove this.

- Has not fulfilled its obligations relating to social insurance charges or tax in its own country.

- Insome material respect has failed to provide information requested or provided incorrect information
required pursuant to the Call for Action documents.

e If the CA becomes aware that an applicant, or a representative of the applicant, or subcontractor, under a
judgment that has entered into final legal force has been sentenced for a criminal offence listed below, such
applicant will be excluded from the Water as Leverage programme. Applicants must confirm by signing the
Declaration in the Application form that they are not subject to any of the exclusion criteria listed below:

- Criminal offences referred to in Article 2 of Council Framework Decision 2008/841/JHA of 24 October
2008 on combating organized crime.

- Corruption as defined in Article 3 of Council Act of 26 May 1997 preparation on the basis of Article K.3.2
¢ Treaty on European Union, the Convention on the fight against corruption involving officials of the
European Communities or officials of Member States of, and Article 3.1 Council Joint Action 98/742/JHA
of 22 December1998 adopted by the Council on the basis of Article K.3 of the Treaty on European Union,
on corruption in the private sector.

- Fraud within the meaning of Article 1 of the Convention drawn up on the basis of Article K.3 of the Treaty
on European Union for the Protection of the Communities' financial interests.

- Money laundering as defined in Article 1 of Council Directive 91/308/EEC of 10 June 1991 on measures to
prevent the financial system for money laundering, amended by European Parliament and Council

Directive 2001/97/EC.
- Isincluded in any of the following list of sanctions: 1) Sanctions Act 1977 (Sanctions Act 1977 (dnb.nl), 2)
WB exclusion list, 3) EU country exclusion list, 4) US sanction lists, 5) FATF blacklist

- Is guilty of serious misrepresentation in supplying the information required under this section or has

not supplied such information.

o Applicants shall explicitly confirm that they are not subject to any of the exclusion criteria listed above.
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