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•  Instrument CO2 gas within plant (WP13)
•  Connection to existing firewater system not shown 

(WP10, WP11)
•  I&C (WP15)

- Integration with existing DCS system 
     - Control and safeguarding will be configured in  

the ABB Procontrol P14 modules located in 
auxilliary room of PCC
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