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Definition of terms

Tendering authority

Tender Document

Public Procurement Act

General Government Terms and
Conditions

Most Economically Advantageous
Tender

Suitability requirements

Tenderer

Tender

IUC-EZ

Memorandum of Information

Contracting Authority

Contractor

Contract

Exclusion Ground

European Single Procurement
Document

Beneficial uses of marine dredged sediments in Colombia

The Netherlands Enterprise Agency (RVO), department of
the Ministry of Economic Affairs.

This document and all of its annexes.

The Public Procurement Act 2012 (Aanbestedingswet
2012).

General Government Terms and Conditions for Public
Service Contracts 2018 (ARVODI-2018: Algemene
Rijksvoorwaarden voor het verstrekken van Opdrachten tot
het verrichten van Diensten).

The Tender that achieves the highest definitive total score
based on the best price-quality ratio.

The requirements with which Tenderers must comply in
order to be eligible to win the tender.

An entrepreneur or entrepreneurs who have submitted a
Tender or is/are planning to submit a Tender. In this
document, the word ‘you’ is taken to mean the Tenderer.

A quotation submitted by the Tenderer in response to this
Tender Document.

The Procurement Office (IUC) - part of the Netherlands
Enterprise Agency (RVO.nl), which in turn is part of the
Ministry of Economic Affairs (EZ) — will serve as process
manager during this tendering process.

A document containing all questions asked and answers
given, in anonymised form and, if applicable, additional
information. This includes the questions and answers
submitted via TenderNed.

The State of the Netherlands, represented by the Minister
of Economic Affairs, who concludes the Contract with the
Contractor on behalf of the Contracting Authority.

The party with whom the Contracting Authority concludes
the Contract.

The written agreement between the Contracting Authority
and the Contractor in which the conditions of the
assignment are recorded (Public Service Contract
(ARVODI-2018).

A circumstance applicable to the Tenderer or a person
affiliated with the Tenderer that results in exclusion of the

Tenderer from participating in the tendering process.

A statement in which the Tenderer declares his compliance
with the requirements specified in this document.
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1. Introduction

The Tender Document at hand contains information regarding this invitation to tender conducted in
accordance with the European open procedure for the execution of services aimed at Policy- and
technical advice on the beneficial use of marine dredged sediments for the application of nature-
based solutions (NbS) in Colombia.

You are hereby invited to submit a Tender based on this Tender Document.

1.1 Tendering Authority and IUC-EZ

This tendering process is being conducted on the instructions of the Netherlands Enterprise Agency
(RVO) of the Ministry of Economic Affairs. The Procurement Office (IUC EZ) will act as process
manager during this tendering process.

1.2 Reason for this invitation to tender

The collaboration between the Government of the Netherlands and the Government of Colombia on
the topic of water and climate change adaptation is formalised through a Memorandum of
Understanding. This MoU is signed between the Dutch Ministry of Infrastructure and Water
Management and the Colombian National Planning Department. The Partners for Water
programme is a key executing instrument to develop and finance projects that fall under this MoU.
The Partners for Water programme focuses on four pillars: policy partnership, implementation
support, resilient cities, and the nexus water-biodiversity-food. As part of the MoU work plan
2023-2024, continuation of the policy partnership on beneficial use of dredged materials has been
set as one of the priorities, on the specific request of the Colombian Ministry of Transport, the
Ministry of Environment and the National Planning Department. Building on increased attention
and a desire to further improve the normative guidelines for dredged materials, this assignment
focuses on policy- and technical advice on the beneficial use of marine dredged sediments for the
application of nature-based solutions (NbS) in Colombia.

1.3 Time schedule
The schedule below applies to this tendering process.

3 September 2024 Issuing of publication, start of tendering period.

16 September 2024, 14:00 Closure of 15t round of questions: deadline for the Tenderer

CEST to submit questions regarding this Tender Document, and the
Contract (including the general terms and conditions) and/or
proposals for textual amendments to the draft Contract
(including the general terms and conditions).

23 September 2024 Issuing of the 1st Memorandum of Information

2 October 2024, 14:00 CEST Closure of 2" round of questions: deadline for the Tenderer
to submit questions

9 October 2024 Issuing of 2" Memorandum of Information

21 October 2024, 14:00 Deadline for the receipt of Tenders and opening of new
CEST Tenders by the Tendering Authority.

WK 43 and 44 Assessment of Tenders.

7 November 2024 Announcement of the award of the Contract.

27 November 2024 Deadline for asking questions and/or filing an application for

a preliminary injunction in relation to the announcement of
the award of the Contract.

22 November 2024 Deadline for the winning Tenderer to provide the evidence
requested by the Tendering Authority.
29 November 2024 Starting date of Contract.
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If - in the opinion of the Tendering Authority - circumstances provide cause to do so, the
Tendering Authority is entitled to amend the specified period(s). In such a case, timely notification
of the new period(s) will be provided digitally.
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2. Description of assignment

2.1 Description and objective of the assignment

This assignment is financed through the Partners for Water Program, executed by the Netherlands
Enterprise and Development Agency (RVO), part of the Netherlands Ministry of Economic Affairs.
The Partners for Water Program is commissioned by the Ministry of Infrastructure and Water
Management on behalf of the Interdepartmental Water Cluster.

The collaboration between the Government of the Netherlands and the Government of Colombia on
the topic of water and climate change adaptation is formalised through a Memorandum of
Understanding (MoU). This Mol is signed between the Dutch Ministry of Infrastructure and Water
Management and the Colombian National Planning Department. The Partners for Water
programme is a key executing instrument to develop and finance projects that fall under this MoU.
The Partners for Water programmatic collaboration with Colombia focuses on four pillars: policy
partnership, implementation support, resilient cities, and the nexus water-biodiversity-food. As
part of the MoU work plan 2023-2024, continuation of the policy partnership on beneficial use of
dredged materials has been set as one of the priorities. Building on increased attention for
beneficial use, and a desire to further improve the normative guidelines for dredged materials in
Colombia, this assignment focuses on policy- and technical advice for the beneficial uses of marine
dredged sediments, including nature-based solutions (NbS). This is a priority topic within the
bilateral partnership between the Netherlands and Colombia.

2.2 Overview of activities related to the topic of this assignment
The policy partnership with the Government of Colombia on the topic of dredging and beneficial
use of dredged materials has a long history, supported through several projects. The assignment
described in this tender document focuses on the specific topic of policy- and technical advice on
the beneficial uses of marine dredged sediments, including nature-based solutions (NbS). This
requires research and interaction with key counterparts, in order to generate the desired results.
The information derived from previous assignments is available for download and may be used by
all tenderers in the preparation of a proposal and by the selected contractor in the execution of the
assignment:

- National Plan Maritime Dredging: the Plan Nacional de Dragados Maritimos has been
developed as part of the collaboration between the Government of Colombia and the
Government of the Netherlands. This PNDM is available for download through this link.

- Development of a case study on Building with Nature and reuse of dredged materials in
the Colombian context: in 2021, a project has been executed as part of the bilateral
cooperation focused on research and a practical case study on possible reuse of dredged
materials in the port area of Buenaventura. The project information can be accessed here!.

2.3 Background
Dredging consists of removing sediments accumulated at the bottom of bodies of water, thus
ensuring sufficient depth for navigation or other purposes, maintaining such depth and/or
increasing it, in compliance with current sectoral and environmental regulations. This activity
implies the need for a subsequent deposition of the dredged sediments in certain maritime or
terrestrial areas. Sediment dredging and disposal has the potential to generate significant
environmental impacts.

Alternatively, these sediments can be considered as a resource to be used for construction, land
reclamation and environmental improvement activities, among others. In this way, value can be
added and revenue generated through the use of these materials. Likewise, these sediments can
be of special importance to implement solutions that contribute to preventing or mitigating the
erosion of coastal areas.

In Colombia, the need for dredging has become more relevant since the beginning of the Free
Trade Agreement with the United States in 2012. This agreement includes the improvement of

1 Attachments B, C, H, I, L have not been published online as they contain personal information from participants. The
generalised information has been incorporated in the other products, available for download. The attachments will be shared
with the selected Contractor. Attachment M has been used for the IATI-website itself.
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port infrastructure, which includes the construction and/or modernisation of seaports and the
consequent dredging of their access channels and approach areas. In 2014, the World Bank
indicated to the Government of Colombia the need to ensure navigability through investment in
dredging and maritime infrastructure, as a requirement for continued international financial
support.

In 2017, the Government of the Netherlands, through the Netherlands Enterprise Agency (RVO)
and the National Planning Department of Colombia (DNP), contracted a Colombian-Dutch
consortium to develop the National Maritime Dredging Plan (PNDM), which included the
participation of the aforementioned institutions, as well as the Ministry of Transport and the
Ministry of Environment and Sustainable Development. This PNDM was concluded in 2018.

The PNDM aims to strengthen Colombia's competitive position in international trade, ensuring
accessibility to its maritime port areas, including the last 22 km of the Magdalena River. In
addition, this plan includes a general analysis of the possible uses of the dredged materials, which
may cover aspects as varied as the construction of engineering works, the processing of
agricultural products and the execution of environmental protection works, which are determined
by the properties of the dredged materials.

In the "Bases of the National Development Plan 2018-2022", published in 2019, the
implementation of the PNDM is contemplated, including the consideration to propagate beneficial
use of dredged materials. In response to this guideline, the Government of the Netherlands, with
DNP, the Ministry of Transport and the Ministry of Environment and Sustainable Development,
carried out between 2021 and 2022 a consultancy for the "Beneficial use of dredged materials in
the Colombian context" (see paragraph 2.2).

Currently, article 240 of the National Development Plan (PND) 2022-2026 incorporates the use of
dredged materials in the following terms:

"ARTICLE 240. USE OF DREDGED MATERIALS. In projects for the maintenance and
deepening of dredging, in seaports and river channels, dredged materials must be used in
compliance with the environmental and mining regulations issued for this purpose. To this
end, priority should be given to the recovery of areas affected by coastal erosion, and the
recovery of mangrove areas or areas affected by flooding, with emphasis on the project's
area of influence .

In the event that contaminated dredged material cannot be used in accordance with legal
environmental conditions and requirements, it must be disposed of in safe places under
the conditions defined for this purpose by the Ministry of Environment and Sustainable
Development.

PARAGRAPH: For all intents and purposes, the previous concept of the General Maritime
Directorate of the Ministry of Defence shall be taken into account from the point of view of
maritime security."

In July 2023, the "National Port Policy: Modernization and Sustainability of Port Activity and its
Articulation with the Territory" (CONPES document 4118) was issued. This document points out
that the disposal of dredged materials offshore or on land is an environmental problem associated
with port development, since this activity can negatively impact marine-coastal ecosystems.

This policy mentions that "the dredging activities of port access channels are currently perceived,
by several local communities, as the main cause of damage to fishing resources and coastal
erosion". According to the Use of Dredged Materials study conducted between 2021 and 2022,
while dredged material can improve conditions in coastal areas, it can lead to conflicts with
communities due to the perception of potential adverse environmental impacts.

Considering the above and the need to comply with the provisions of Article 240 of the Plan
Nacional de Desarrollo 2022-2026, it is necessary to establish a regulatory framework of
"Environmental and technical guidelines for the use of marine dredged sediments in Colombia". For
this framework, references are required to assess the quality of these sediments and more detailed
information on their uses, including NbS. The establishment of this regulatory framework is the
responsibility of the Ministry of Environment and Sustainable Development, for which this
assignment provides input and information.
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2.4

Key counterpart entities

The execution of this assignment is connected to, and requires collaboration with a broader set of
key counterpart organisations. The activities are aimed at fostering an ongoing relationship and
interaction of the Contractor with different actors. There are several actors of a strategic nature
that feed the assignment with data, information, knowledge and guidance on the operative
decisions of the execution of the consultancy. Interaction with the entities of the national level is of
key importance, mainly those who have collaborated in defining this assignment and who foster
the bilateral relationship on this topic, among which are Mintransporte, Minambiente, DIMAR,
Invias, DNP, the Embassy of the Netherlands in Colombia and RVO. The team should involve these
key counterparts to have them provide feedback in a timely manner on the progress in the
execution of the consultancy.

Organisation

Type of involvement and responsibility

RVO - Partners for
Water

Contracting authority and responsible for managing, monitoring and
evaluating the activities and deliverables developed as part of this
assignment. Part of the Delta Team Colombia. The Contractor needs
to proactively inform RVO on progress. Any change in scope needs
to be approved by the Contracting authority.

Embassy of the Kingdom
of the Netherlands (EKN)

The Embassy of the Kingdom of the Netherlands will monitor the
development of the assignment, involve in relations with national
counterparts, participate in the meetings and presentations, and
provide feedback to the deliverables.

Ministerio de Transporte
(Mintransporte)

The Ministry of Transport will be the counterpart organisation for the
Contractor and responsible for coordination of Colombian national
government stakeholders for this assignment. Furthermore, the
Ministry of Transport will provide support to this consultancy through
the following activities: provide and/or cooperate in obtaining
information and available studies, give technical review and
feedback to the deliverables, contact relevant institutions, and
coordinate the input from the national government entities to the
meetings and workshops.

Departamento Nacional
de Planeacién (DNP)

The National Planning Department will provide support to this
consultancy through the following activities: provide and/or
cooperate in obtaining information and available studies, give
technical review and feedback to the deliverables, contact relevant
institutions, and organize the meetings and working sessions.

Ministerio de Ambiente y
Desarrollo Sostenible
(Minambiente)

The Ministry of Environment and Sustainable Development will
provide support to this consultancy through a technical team
carrying out the following activities: participation in meetings and
working sessions, technical review and feedback to the deliverables,
provision of information, like existing sampling results of dredged
material, and involvement of other institutions of the National
System of Environmental Institutions- SINA (if needed).

2.5

Specifications of this assignment

2.5.1 Scope of work
The scope of work of this assignment consists of the following elements:

1. Transfer of knowledge and technical cooperation on best environmental practices, and of
lessons learned, in the licensing, operation, monitoring and control of maritime dredging
activities in the Netherlands, as well as in the determination of requirements to authorize
use of marine dredged sediments in the Netherlands.

2. Analysis of parameters and procedural steps of the Netherlands and other countries, to
determine quality requirements of marine dredged sediments for their beneficial uses.

Beneficial uses of marine dredged sediments in Colombia
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3. Assessment of the quality of dredged marine sediments in the port area of Barranquilla.

4. Formulate procedural guidelines to evaluate the suitability of dredged marine sediments,
and socioeconomic aspects, with the aim of determining the possible uses of these
materials, including NbS.

5. Developing a theoretical case study for the use of marine dredged sediments from the port
area of Barranquilla, for the execution of environmental protection works through NbS.

6. Organisation of meetings and working tables, and organisation of a final event aimed at
presenting results, conclusions and recommendations.

7. External communication materials and outreach about the project

2.5.2 Activities and deliverables
Each of the elements consist of one or more activities. The activities and the respective
deliverables are explained in this section.

1. Transfer of knowledge and technical cooperation on best environmental practices, and of
lessons learned, in the licensing, operation, monitoring and control of maritime dredging
activities in the Netherlands, as well as in the determination of requirements to authorize
use of marine dredged sediments in the Netherlands.

This information is required by Minambiente, as reference to improve the environmental
management of maritime dredging activities in Colombia. Therefore, the objective with the
activities below is to describe the respective criteria applied in the Netherlands, as well as
the experiences and lessons learned of the country in the determination and updating of
such criteria.

Technical cooperation refers to activities for capacity building (e.g. guidance on criteria
implementation and technologies to use).

ACTIVITIES:

1.1 Gather, compile and share information, experiences and lessons learned on the following
thematic blocks:

a. Governance structure focused on the entities responsible of processes for area
concessions, planning, environmental licensing, and operation of the maritime
dredging activities.
b. Technical criteria required by environmental organizations for the licensing,
operation, monitoring and control of maritime dredging activities:
= Criteria of environmental quality (matrices of water, sediment and marine
organisms): Describe the criteria, and the experiences to determine them, as well
as modifications that the respective normativity has had, including what concerns
to technologies used for sampling and lab analysis.

= Socioeconomic criteria associated with the assessment of environmental impacts,
and to avoided costs of environmental risks in comparison to investments in their
prevention.

c. Methodology used to determine the physicochemical baseline of marine dredged
sediments, that was used as input to define the environmental control of maritime
dredging activities, and the feasibility of the uses of these materials. If biological
sediment properties were already taken into account for this baseline, it is necessary
to include them.

d. Threshold values of physicochemical parameters of marine dredged sediments,
required to implement each beneficial use, including NbS. Describe the methodology
applied to establish these threshold values in the Netherlands. Chemical parameters
must include mineral and organic analytes, and if biological sediment properties are
already taken into account for this, it is necessary to include them.

e. Adaptation strategies to climate variability (with emphasis on sea level rise), and to
risk management (vulnerability of coastal areas), with special attention for NbS.

1.2 Organize training sessions on the thematic blocks for the team of Minambiente.
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All logistical components necessary for the training sessions, including, but not limited
to, sending invitations, registration of participants, location, hybrid-participation
platform/facilities, and materials, are responsibility of the contractor. The titles of the
thematic blocks are the following ones, which need to be translated to Spanish:
= Governance structure of the entities involved in processes of area concessions,
planning, environmental licensing, and operation of the maritime dredging
activities.
= Technical criteria (environmental and socioeconomic) required for the assessment
of impacts in the licensing, operation, monitoring and control of maritime dredging
activities.
= Methodology used to determine the physicochemical baseline of marine dredged
sediments?.
= Threshold values of physicochemical parameters of marine dredged sediments, for
each beneficial use of these materials, including NbS3.
= Adaptation strategies to climate variability (with emphasis on the sea level rising),
and to risk management (vulnerability of coastal areas), with special attention to
NbS.

DELIVERABLE:

= Technical document (visually attractive and illustrated, in PDF and editable format, in
Spanish and English), with the title "Information, experiences, and lessons learned in
the licensing, operation, monitoring and control of maritime dredging activities in the
Netherlands, as well as in the determination of requirements to approve in this country
the uses of marine dredged sediments”. The exact set-up of this document needs to be
discussed and determined with the key counterpart organisations. Together with the
technical document, the knowledge repository and database must be handed in (as
result of the execution of the activities previously mentioned). The document must
contain as chapters each thematic block mentioned in humeral Fout!
Verwijzingsbron niet gevonden., by describing in each chapter the specifications
mentioned in the activities.

2. Analysis of parameters and procedural steps of The Netherlands and other countries,
to determine quality requirements of marine dredged sediments for their beneficial
uses.

ACTIVITIES:

2.1 Analysis of the selected parameters and of the procedural steps to determine in The
Netherlands and in other countries the quality requirements of marine dredged sediments
for their beneficial uses. Additionally, derive lessons-learned for Colombia from this
analysis.

It is expected that the contractor includes analysis of the parameters applied in
Australia, New Zealand, Japan, Chile, Brazil, Peru, México, USA, Canada, and/or other
Latin-American and European countries. The objectives are to identify physicochemical
parameters, and biological ones if applicable, to compare them to the parameters of
The Netherlands, and to compare methodologies to establish the quality requirements
(parameter threshold values). Details on toxicity risks for organisms, including human
health, are key to understand the justification of the threshold values.

2.2 Describe concisely the analytical lab methods applied in each country, to determine each
quality requirement.

2.3 Share (in a table) the threshold values of a country with similar geological and
environmental conditions to those of Colombia

2.4 Organize training sessions for the team of Minambiente on the information generated in
the previously mentioned activities.

DELIVERABLE:

2 |f biologic parameters also apply to this baseline, adjust later the title by including them.
3 If biologic parameters are also taken into account, adjust later the title by including them.
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= Technical document (visually attractive and illustrated, in PDF and editable format, in
Spanish and English), with the title "Analysis of parameters and procedural steps of
The Netherlands and other countries, to determine quality requirements of marine
dredged sediments for their beneficial uses. Include lessons-learned for apporting to
the determination of threshold values in Colombia aimed at beneficial uses of marine
dredged sediments”

3. Assessment of the quality of dredged marine sediments in the port area of
Barranquilla.

The assessment of the quality of dredged marine sediments in the port area of
Barranquilla is needed to generate inputs for the theoretical case study, mentioned
under Item 5.

ACTIVITIES:

3.1 From existing information on quality of marine dredged sediments of the port area of
Barranquilla, elaborate a comparative analysis of the physicochemical parameters, with
respect to the respective threshold values of the country chosen for activity 2.3).

3.2 Determine the chemical analytes of greatest concern, due to their pollution levels.

3.3 Perform a data-gap analysis, providing a description of missing information in this port
area (sediment samples in determined locations, and information of physical, chemical and
biologic properties that are relevant to determine the implementation of NbS).

3.4 Organize training sessions on the information generated in the previous activities, for the
teams of Minambiente, Mintransporte and DNP.

DELIVERABLE:

= Technical document visually attractive and illustrated (PDF and editable format, in
Spanish), with the title "Assessment of the quality of dredged marine sediments in the
port area of Barranquilla”.

4., Formulate procedural guidelines to evaluate the suitability of dredged marine
sediments, and socioeconomic aspects, with the aim of determining the possible uses
of these materials, including NbS.

The National Roads Institute of Colombia - INVIAS, through Resolution 2335 of July 7,
2022, updated the Guide for the environmental management of infrastructure projects,
maritime and river modes, which includes the following: 1) Guidelines for maintenance
dredging activities that are not subject to environmental licensing rules; 2) Guidance to the
executors of the aforementioned projects to prepare the Adaptation Plan (part of the
Guide) to the same guidelines. This plan aims to implement good environmental practices,
based on the prevention, mitigation and correction of the environmental and social impacts
identified in this type of projects.

The PNDM (2018), and the study of 2021-2022, identified strategies and opportunities for
the use of dredged marine sediments, and now Minambiente needs to know more about
these opportunities, including its requirements and implications. Therefore, it is necessary
to further analyse and deepen the understanding of the environmental and socioeconomic
guidelines to determine the uses of dredged marine sediments, including NbS.

ACTIVITY:

4.1 Establish the steps of a procedure for the determination of the potential uses of marine
dredged sediments, including NbS.

These guidelines will be used as input for updating terms of reference documents and
normative instruments of dredging projects, as well as the activities that are subject to
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environmental licensing, and to complement the Guide for the environmental management
of infrastructure projects, updated by INVIAS in 2022.

Information on beneficial uses indicated in the PNDM (2018) and the study of 2021-2022,
information of deliverables of elements 1 and 2 (quality requirements), and additional
concise international literature review, are required to identify and analyse the following:
i) physical, chemical and biological parameters that must be considered for each use, both
in the dredged marine sediments, as well as in the sites where they are going to be used;
ii) Socioeconomic and governance considerations to be taken into account when making
decisions in relation to the uses of marine dredged sediments; iii) other criteria that the
Contractor proposes.

DELIVERABLE:

= Technical document visually attractive and illustrated (PDF and editable format, in
Spanish), with the title "Procedural guidelines to assess the quality of marine dredged
sediments and to determine their potential uses, including NbS".
The document must include the criteria to be evaluated and a decision tree that
includes the aspects referenced above.

5. Developing a theoretical case study for the use of marine dredged sediments from the
port area of Barranquilla, for the execution of environmental protection works through
NbS.

This item consists of the formulation of theoretically feasible NbS projects, but not tender-
ready nor aimed at short-term future implementation. The procedural guidelines
contemplated in the deliverable of element 4 should be applied for this case study, and the
information of the deliverable of element 3 is required as input. The following activity and
deliverables are required:

ACTIVITY:

5.1 Develop a theoretical case study on the use of marine dredged sediments for the
implementation of NbS, aimed at functioning as environmental protection.

The Contractor must identify the sites in Barranquilla where it could be feasible to
undertake this theoretical case study, and a minimum of three feasible NbS options should
be evaluated.

DELIVERABLES:

= Documentation (report, visuals, designs, models, other) related to the theoretical pilot
exercise for the application of the procedural guidelines (element 4), assessing the
quality of sediments and determining the requested NbS.

o Detailed description of the process for identifying the sites where it is feasible
to implement the requested NbS. This requires a description of the criteria for
the site selection and characterization, as well as a description of the
problematic/challenge to solve and how NbS implementation by using marine
dredged sediments can be a solution.

o Detailed analysis of the potential sites. In this analysis, the contractor is
requested to verify i) the implementation techniques and procedures, ii) the
volumes and physical characteristics of the sediments to use, iii) the
implications for their use, and iv) the environmental impacts and other
technical or environmental implications that may arise at the time of
implementing such project and to generate an overview of the most important
(operational) risks.

o Conduct a market study of the need for NbS applications in Barranquilla:
"Business case for the beneficial use of marine sediments from maintenance
dredging in Barranquilla, for Nature-based Solutions"
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6. Organisation of meetings and working tables, and organisation of a final event aimed
at presenting results, conclusions and recommendations.

Through working tables with strategic stakeholders at the local (Barranquilla), regional and
national levels, information, contributions, interests and concerns are to be identified,
aiming at enriching the decision-making process associated with the execution of the
consultancy (e.g. for the identification and evaluation of candidate sites to develop the
theoretical case study). These stakeholders might be regional environmental authorities,
territorial entities (governor's and mayors' offices), Barranquilla's port business sector,
maritime authority, among others.

Meetings with the Contractor and the Colombian counterparts are also required to follow
up the consultancy process, and to discuss the execution of activities and further
elaboration of deliverables.

Additionally, in a final event to be held in Bogota with the strategic stakeholders, enabling
the possibility of participation through remote connection, the results, conclusions and
recommendations of the consultancy are to be presented. The Contractor is in charge of i)
proposing, convening, carrying out and documenting the meetings, ii) the necessary
logistics (location, audiovisual requirements, interpretation, other), inviting key actors (in
collaboration with the key counterpart organisations), and iii) the methodology to be
applied, the agenda, the compilation and analysis of information, the report of results, the
supports, the conclusions and recommendations and other aspects that are considered
useful to monitor the process.

ACTIVITIES

6.1 A maximum of three in-person meetings in Barranquilla and three in-person meetings in
Bogota with strategic stakeholders at local, regional and national levels (see key
counterpart organisations), with the facility for remote participation. The first meeting is
aimed at socialising the consultancy objectives and receiving feedback from the
stakeholders, and the other meetings are working tables aimed at receiving feedback from
the stakeholders and resolving doubts they might have.

6.2 Monthly online (or for Colombia-based team members: in-person) meetings with the
contractor and the Colombian key counterpart organisations, to follow up the consultancy
process and to discuss the execution of activities and elaboration of deliverables.

6.3 Final event in Bogota with the strategic stakeholders, enabling the possibility of
participation through remote connection, for sharing the results, conclusions and
recommendations of the consultancy. Difficulties that arise during the consultancy are also
to be shared, as well as the way in which they are overcome and the recommendations of
next steps to take.

DELIVERABLE:

= Short summary report and communication materials about each in-person meeting in
Barranquilla, and a compiled report after the final event (working group activities,
results and recommendations).

7. External communication materials and outreach about the project

DELIVERABLES:

2 A project summary of this assignment has to be delivered at the start and end of the
project. This consists of a summary of activities, deliverables, project- and consortium
partners (for Dutch partners: including KVK-number), impact on / connection with
SDGs and a mention of the Partners for Water program. The project summary should
be delivered as a separate Word-file, in plain text, max. 1 page and written in English.
RVO will publish this summary and (a selection of) the deliverables on the website of
the IATI-initiative, http://aiddata.rvo.nl.

Beneficial uses of marine dredged sediments in Colombia Page 14 of 36


http://aiddata.rvo.nl/

= A set (minimum 12) of license-free high-resolution images (photos and/or other
visuals) related to the project, which are available for use in any project- and/or
program-related outreach, online and offline, including the IATI-website must be
delivered. The photos / images need to include a short description and keywords.

= Proactive delivery of at least six social media messages related to key activities or
communication messages/outcomes, including media materials such as photos or
videos. The Contractor may use the organization’s own social media channels with
#PartnersForWater, and mentioning @PartnersforWater @RVO_Int_ond or propose
messages to be spread through the Embassy’s and/or RVO social media channels.

= The Contractor is obliged to work with the Partners for Water communication team on
up to two articles for program-related outreach. This consists of a minimum of two
short articles (suitable for external, standalone, non-professional communication) or
interview, which can be used for Partners for Water related outreach through
www.partnersvoorwater.nl, general RVO/Government outreach and embassy
communication. This output (e.g. article) should include quotes from local counterparts
and the consortium member(s) about the process and local impact. The RVO/PfW
communication department may be involved in preparation and review of the article.

2.6 Lots

The invitation to tender has not been divided into lots, because all the activities are linked and
form together one program.

2.7 Contract Period

The Contract Authority intends to conclude a Contract for a period of twelve (12) months, including
a unilateral option for the Contracting Authority to extend the Contract by six (6) months. The
maximum duration of the Contract is therefore eighteen (18) months.

2.8 Scope of the assighment

The Tendering Authority has estimated a total contract value (including optional extension years)
of EUR 220,000 (exclusive of Dutch VAT and including local VAT and fees, if applicable).

The estimated value is an indication from which no rights can be derived. This Tender Document
was created using up-to-date knowledge and insights valid at the time of its formulation.

It is possible that the services specified in the contract may change in the event of political,
budgetary, administrative or organisational developments within the Dutch government and the
Contracting Authority’s expansion or contraction resulting from this, or changes to the Contracting
Authority’s position within the government or to the targets that must be met. In the event such
circumstances occur, the Contracting Authority will consult with the Contractor.
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3. Requirements to this assignment

This section includes the requirements set by the Tendering Authority concerning the requested
services and the prices and rates.

By submitting a Tender, you as Tenderer, explicitly consent to all requirements and
conditions specified in this Tender document and declare that you will continue to
comply with these throughout the entirety of the contract period. Furthermore, you
confirm that you will comply with all of the specified prices and rates, including any
agreed indexation. Failure to comply with one or more requirements will result in your
Tender being disqualified from the assessment process and therefore excluded from the
tendering process.

3.1 Requirements relating to the services requested

Requirement | Requirements services, deliverables (RS)
number
RS1 When executing the assignment, the Contractor will comply with all relevant
Dutch and Colombian laws and regulations.

RS2 Prior to the delivery of final deliverables, the Contractor will provide a draft
report to the Contracting Authority. In the planning, both the Contracting
Authority and the Contractor will take into account a period of at least 2
weeks for commenting and processing the comments.

RS3 Digital files are provided where reasonably in the following formats .doc,
.docx, .xls, .xlsx and .pdf, and common GEO/GIS format, unless otherwise
agreed. Reports need to be delivered in PDF and original file format.

RS4 The (draft and final) reports (to be tuned with the Contracting Authority) have
to be written in English and Spanish. In some cases, to be defined by the
Contracting Authority, only Spanish will be sufficient. Translation costs are
always at the expense of the Contractor.

RS5 The Contractor declares its intention and willingness to cooperate during and
upon completion of this assignment in disseminating knowledge about and
opportunities arising from this project within the water sector, for example by
giving presentations. Exact form, content and time is to be tuned with the
Contracting Authority.

RS6 During the execution of the project, the Contractor will periodically inform the
Contracting Authority of the progress. In principle, the Contractor informs the
Contracting Authority with a monthly frequency about the progress and
(interim) results. This can only be deviated from after mutual consultation
between the project leaders of both parties. The Contractor has the obligation
to communicate proactively to the Contracting Authority if matters stagnate
during the execution of the assignment that (may) have a negative impact on
the achievement of the objectives of the assignment. It is expected that the
Contractor will provide timely advice (solicited and unsolicited) about the
bottlenecks identified, so that damage or loss of time is prevented, or at least
reduced.
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3.2

Requirements relating to external communication

Requirement
number

Requirements external communication

RC1

All project- or project scope related communication initiated by the Contractor
needs to include a reference to the support by the Government of the
Netherlands through the Partners for Water program. Failure to do so may
result in the obligation to rectify any communication outreach not mentioning
the support by the Government of the Netherlands, through the Partners for
Water program.

3.3

Requirements relating to Project leader/ Project Team

The Tenderer adds an overview table to his proposal in which the qualification requirements of the
Project Leader and the Project Team are specified (see requirements 3.3 and 3.4). This is in fact a
summary extract of the various CVs, grouped by the relevant qualifications. For each team
member, the Tenderer indicates in the table whether it meets the required qualifications (yes/no)
and if so, what the most important project(s) or other types of performance are on these
consultant's CV. The projects and activities that the consultant has carried out and that states as a
qualification requirement must be sufficiently clearly described in the CV, so that the Tendering
Authority can verify - without further inquiry from third parties - whether you meet the
requirement. The team members must make a substantial contribution to the execution of this
assignment or the delivery of (partial) products.

For the next requirements, the CV of the Project Leader will be assessed on whether he/she has
sufficient experience. Therefore, make sure the relevant context is clearly reflected in the overview

table.

Requirement Requirement Project Leader (RP = Requirement Project Leader)

Number

RP1 Project leader with a university degree (master's level or comparable level of
experience) has at least eight (8) years of experience in one or more fields of
the expertise mentioned under project team requirements.

RP2 At least three (3) years of demonstrable experience in international project
management and management of multidisciplinary and multicultural project
teams.

RP3 Good written and oral command of the English and Spanish language, at level
B2 or higher (language level indication according to the European Framework of
Reference).

The project team needs to consist of a diverse set of backgrounds and expertise, partly
international and partly based in Colombia, due to interaction with key Colombian counterpart
organisations. The expertise fields defined below may be combined in a single or multiple roles,
which always needs to be substantiated as part of the proposal.

For the next requirements, the CVs of the Project Team will be assessed on whether they have
sufficient experience. Therefore, make sure the relevant context is clearly reflected in the overview

table.
Requirement Requirement Project Team (RT = Requirement Team)
Number
RT1 Expertise in civil engineering with five (5) years of experience, and minimum
experience of two (2) years in maritime/river dredging, seaport construction,
and/or NbS for climate adaptation in coasts.
RT2 Expertise in environmental engineering with five (5) years of experience in the

practice of their profession, and minimum experience of two (2) years in
environmental impact studies, environmental compliance reports, and/or
Environmental Guide Adaptation Plans ("PAGA" as a Spanish abbreviation),
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related to the maritime and port sector. It is desirable that this expertise
includes experience in requirements to determine threshold values of marine
sediment parameters, for authorizing the uses of marine dredged sediments,
including NbS.

RT3

Expertise in marine/environmental engineering with five (5) years of experience
in the practice of their profession, and minimum experience of two (2) years in
restoration of coastal ecosystems and/or NbS for climate adaptation in coasts.

RT4

Expertise in governance, with relevant experience or knowledge in Barranquilla
and/or Colombian coastal region(s), and alignment of NbS with Barranquilla's
ambitions.

RT5

Expertise in social issues and stakeholder inclusion, with relevant experience
and applied knowledge in project development processes, preferably in NbS,
stakeholder alignment, as well as social risk assessment.

RT6

Expertise in economic analysis, with relevant experience and knowledge in the
development of projects and the performance of cost-benefit (social) analyses.

RT7

At least 60% of the foreign international team members have good written and
oral command of the Spanish language at level B2 or higher (language level
indication according to the European Framework of Reference).

3.4.1

3.4.2

3.4.3
3.4.4
3.4.5

351

3.5.2

3.5.3

3.5.4

3.4 Requirements relating to the prices/rates

The Tenderer will provide an overview of the prices and rates applicable to this assignment
by filling in the appendix entitled ‘Prices/Rates’.

The price/rates must be all inclusive. In any event, they must include all of the following:
wage costs, overheads (e.g. accommodation and wage costs for support staff), costs
relating to the use of equipment and machinery during the assignment, insurance costs,
any applicable costs for e-invoicing, and International- and local travel and accommodation
expenses.

The agreed (maximum) rates are fixed and invariable for the duration of this Agreement.
The Tenderer will not submit any zero or negative prices/rates.

the Tenderer will provide a budget with fixed hourly/daily rates, specified according to the
various duties. You will also give the total price. The Tenderer will charge on the basis of
actual realised costs up to the maximum total price.

3.5 Tax-related requirements

The Tenderer indemnifies the Contracting Authority against any claims from the Dutch Tax

and Customs Administration (Belastingdienst) or other tax authorities.

The Tenderer will quote the prices according to the following structure:

¢ the amount excluding Dutch VAT and any VAT due outside the EU;

e the amount of Dutch VAT due (if applicable) and the amount of any VAT due outside the
EU, and;

e the amount including Dutch VAT (if applicable) and any VAT due outside the EU.

If the Tenderer indicates that no VAT is applicable, then he agrees to provide documentary

proof of the grounds for this to the Contracting Authority within fifteen calendar days of

the request to do so.

You are liable for any extra costs for Dutch and/or foreign VAT due if you incorrectly

charge no VAT or an incorrect amount of VAT to the Contracting Authority. If applicable,

you are liable for accurate payment of VAT in the Netherlands and outside the EU, with the

exception of the case stipulated in the following sentence. If the Contracting Authority

procures a service from a foreign business and Dutch tax law considers the work to have

been performed in the Netherlands, then the Contracting Authority is liable for the

payment of VAT to the Dutch Tax and Customs Administration for this/these service(s)

performed in the Netherlands.
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3.5.5 You guarantee that the amounts specified in the quotation are inclusive of all taxes and
levies (including amounts considered equivalent to taxes or levies), regardless of their
description and wherever in the world they may have been levied.

3.5.6 You indemnify the Contracting Authority against any claims from any tax authority for any
taxes, levies or contributions considered equivalent to taxes or levies, originating from
either the Netherlands or outside the Netherlands.

3.5.7 Given the nature of this assignment, which includes development cooperation that
exclusively benefits a developing country, a VAT rate of 0% applies to the amount
specified on the quotation provided the Contractor is established in the Netherlands and his
organisation is registered as an entrepreneur for VAT purposes. For extra certainty in
this matter, you can request a declaration of exemption from VAT from the tax inspector.
More information on this matter can be found within the decree issued by the Ministry of
Finance on 21 September 2015 (no. BLKB/2015/76M).

If you submit a statement from the tax inspector within 60 days of the award of the
Contract that specifies that a different VAT rate applies, then the contract price will be
increased to include the applicable VAT rate.

You are liable for any costs (extra or otherwise) in the event that you incorrectly charge no
VAT or an incorrect amount of VAT to the Contracting Authority.

3.5.8 If you believe that your work is being taxed simultaneously (in part or in full) in both the
Netherlands and a foreign country (outside the EU), then you agree to provide evidence
from the foreign tax authorities in question that prove VAT has been levied on one of the
services/amounts substantiated by you in the quotation. You will provide this statement in
English. If the statement from the foreign tax authorities is not in English, then you agree
to provide a sworn translation of this statement, the costs of which will be borne by you.

3.6 Invoicing requirements

3.6.1 The following payment schedule applies:
e 20% after contracting;
e 30% after acceptance of the deliverable related to Scope item 1;
e 20% after acceptance of the deliverable related to Scope item 2;
e 20% after acceptance of the deliverables related to Scope items 3 and 4;
e 10% after full completion of Scope items 5, 6 and final delivery of all project
documentation, including Scope item 7.

3.6.2  You must include a summary of the actual hours/days worked in accordance with the
applicable rates.

3.6.3 For companies established in the Netherlands only

E-invoicing
The general terms and conditions that apply to this contract contain a provision that
invoices must be sent electronically (not in pdf). This can be done in 3 different ways:
e The invoicing portal of the Dutch government
e E-invoicing with your own (accounting) software package through Simplerinvoicing
e E-invoicing through a service provider.

For companies not established in the Netherlands
The paragraph concerning e invoicing does not apply to companies located outside of the
Netherlands.

You must state the order number on your invoice. You can send your invoice by e-mail in
PDF format to email address stated in the Contrac.

In order to ensure a smooth processing of the invoice, you must include the following
information in your quotation:

- Name and address details;

- Chambre of Commerce number;

- Location according to Chamber of Commerce;
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- IBAN.

3.7 Environmental requirements

3.7.1 Flight expenses can only reimbursed for economy class, based on costs actually incurred
(any other class of service is not eligible doe reimbursement). Costs of CO2 compensation
scheme per flight ticket must be included and applied for each flight. In case your
organisation already applies a compensation scheme as part of the organisational policy, it
is required to state this in your proposal.
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4. Requirements concerning the Tenderer

Introduction

In this section, you can find the requirements set by the Tendering Authority to determine whether
particular Tenderers are suitable to be awarded the Contract. For this purpose, Exclusion Grounds
and Suitability Requirements have been set.

You can indicate whether or not the Exclusion Grounds apply to you and whether or not you are in
compliance with the Suitability Requirements by completing the ‘European Single Procurement
Document’.

The ‘European Single Procurement Document’ is a PDF file that has been partially filled in for you.
You must fill in the rest of the form, print it, legally sign it, scan it and submit it together with your
Tender via TenderNed (see paragraph 7.3.15).

4.1 Exclusion Grounds

You can find the ‘European Single Procurement Document’ within the invitation to tender in
TenderNed. In this document, you will find the following Exclusion Grounds:

® all Exclusion Grounds specified in Part III A and B;

® the Exclusion Grounds in Part III C that have been selected by the Tendering Authority by
means of the tick boxes.

Go to the invitation to tender in TenderNed, select ‘Answers to Requirements’ and then tick ‘Yes’ or
‘No’ for the ‘Tenderer’s Statement’ requirement.

See Section 7.2.17 for information on how to submit a Tender in collaboration with other
organisations. This section specifies who must provide a completed and signed European Single
Procurement Document during the process of submitting a Tender.

The evidence relating to the Exclusion Grounds does not have to be submitted together
with the Tender: it is only required once the Tendering Authority requests it.

Please note: The process of applying for a GVA (certificate of conduct) can take several
weeks.

For information on types of evidence, see Section 2.89 of the Public Procurement Act.
http://wetten.overheid.nl/BWBR0032203/2016-07-01

The evidence consists of:

1. Extract of Trade Register (no older than 6 months see §4.3)

2. ‘Certificate of Conduct for procurement’ (‘Gedragsverklaring Aanbesteden’ -no older
than 2 years)

3. Tax statement (no older than 6 months)

The Tendering Authority, to which a Tenderer submits data in order to prove that the
exclusion grounds referred to in Article 2.86 or Article 2.87 do not apply to the Tenderer,
also accepts data and documents from another Member State, from the country of origin
of the Tenderer or from the country where the Tenderer is established, that serve an
equivalent purpose or that show that the exclusion ground does not apply to Tenderer.

Please refer to https://ec.europa.eu/tools/ecertis/search

eCertis is the information system that helps you identify different certificates
requested in procurement procedures across the EU.

4.2 Suitability Requirements

The purpose of the Suitability Requirements is to assess whether the Tenderer is suitable to fulfil
the Contract in the opinion of the Tendering Authority.
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By signing the annex ‘European Single Procurement Document’ (which uses the term ‘Selection
Criteria’ to refer to the Suitability Requirements), the Tenderer declares that he complies with the
Suitability Requirements as specified in this subsection of the Tender document. These Suitability
Requirements are further specified in the subsequent paragraphs in this section.

4.2.1 Financial and economic standing

By signing the ‘European Single Procurement Document’, the Tenderer declares:

a. That he possesses sufficient financial and economic capacity to fulfil the contractual
obligations.

b. That the Tenderer is unaware of any possible claims against him that may compromise his
organisation’s financial-economic capacity or continuity, and that no investment is required
during the Contract period that may have a similar compromising effect.

c. That the Tenderer has a sufficient level of professional and/or statutory liability insurance for
the fulfilment of the assignment and that in the event of the Contract being awarded to him,
will remain sufficiently insured throughout the duration of the assignment(s).

Evidence (do not submit together with the Tender - only submit it when requested to do

S0):

Proof of the economic operator’s economic and financial standing may, as a general rule,

be furnished by one or more of the following references:

a. appropriate statements from banks or, where appropriate, evidence of relevant
professional risk indemnity insurance;

b. the presentation of financial statements or extracts from the financial statements,
where publication of financial statements is required under the law of the country in
which the economic operator is established;

c. a statement of the undertaking’s overall turnover and, where appropriate, of turnover
in the area covered by the contract for a maximum of the last three financial years
available, depending on the date on which the undertaking was set up or the
economic operator started trading, as far as the information on these turnovers is
available.

If the data of the Tenderer’s parent/holding company is used in relation to the aspect of
financial-economic capacity, then the Tenderer must provide a statement from the
parent/holding company that specifies that the parent/holding company unconditionally
acts as a guarantor for the obligations to be undertaken by the subsidiary company and
any debts arising from the Contract incurred by the subsidiary company. The statement
by the parent/holding company must be signed by a legally authorised representative.

4.2.2 Reference data (technical qualifications)

The Tendering Authority has set the following core competences, which demonstrate experience
with essential aspects of the assignment:

Core competences

1. Carrying out a project related to the use of marine dredged materials for nature-
based solutions, with particular focus on the interlinkages between policy
requirements and technical necessities for successful application of NbS.

2. Carrying out a project in collaboration with various local public and private
counterparts from one or more developing countries as named on the OECD DAC
list (2024): lower and upper middle-income countries and territories and middle-
income countries and territories.

By signing the ‘European Single Procurement Document’, the Tenderer declares that he has carried

out at least one reference assignment for each of the core competences listed above that meets

the following minimum requirements:

. The subject of the reference assignment must be comparable to the core competence in
question.
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The reference assignment must have been executed or completed within the three years prior to
the closing date for the submission of tenders. If the Tenderer uses an assignment that is not yet
fully complete, then only the completed results of the ongoing assignment can be submitted for
reference purposes: projected results cannot be taken into consideration.

Assignments including one or more subcontractors can only be used as reference assignments if
the subcontractor(s) in question will be involved in the fulfiiment of the Contract and if the
Tenderer can and will make use of the knowledge and experience of the subcontractor(s) in
question during the fulfiiment of the assignment.

Evidence (do submit together with the Tender)

Provide one reference assignment for each of the core competences mentioned above.
The reference must be signed by the referee (contracting authority in question). Please use
Annex 6 ‘Reference assignments’ to describe the reference assignments.

If required, the Tendering Authority reserves the right to check the accuracy and completeness
of the references and to contact one or more of the reference parties without the Tenderer’s
involvement or permission.

You may not provide more than one reference for each core competence mentioned above. If a
single reference testifies to multiple competences that will comply with the applicable
requirements, then you can use the same reference for these different core competences.

4.3 Professional/trade register extract

The Tendering Authority expects the Tenderer to be authorised to practise his trade. For this
reason, the Tendering Authority reserves the right to ask the Tenderer to demonstrate that he is
registered in the professional register or in the trade register referred to in Annex XI of EU
Directive 2014/24/EU in accordance with the regulations applicable in the country in which he is
established.

It is also vital that the signed documents included in the Tender have been signed by a legally
authorised representative of the Tenderer. For this reason, the Tendering Authority can also ask
the Tenderer who is awarded the contract to demonstrate the legal validity of the signature.

Evidence (do not submit together with the Tender - only submit when requested by the
Tendering Authority).

In order to establish the legal validity of the signed statements, declarations and other
evidence, it is vital that a recent and up-to-date (max. six months old, counted from
the time of submission of the Tender) extract from the professional register or trade
register is provided in compliance with the provisions stipulated in Section 2.98 of the
Public Procurement Act. The extract must demonstrate the legal authorisation of the
signatory.

If the signatory of the statements, declarations and other evidence is not featured on the
extract, then authorisation of the signatory must be provided by one of the parties
featured on the extract, in the form of a statement declaring that the signatory was
authorised to legally bind the Tenderer at the time that he signed the documents.

In the event that the Tender involves a collaboration (consortium), then every member of
this collaboration must provide the aforementioned evidence separately.
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5. Award criteria and assessment

Introduction

This Section concerns the award criteria. The Tenders are assessed based on the award criteria as
described in 5.1.1 up to and including 5.1.4 Your response to the award criteria must be included
in your Tender. A maximum of 100 points can be obtained for your response to the award criteria.
Regarding the qualitative award criteria 5.1.1. up to and including 5.1.3, the Tenderer must score
a minimum of 45 out of the 80 points that can be obtained on these award criteria. If the
qualitative award criteria are valued with a lower score than 45 points out of the 80 points, the
Tender is set aside and excluded from further participation of the tendering process and will not be
further assessed on the price/rates.

Assessment of the price/rates with a maximum of 20 points. The total score (written responses +
price) will be determined. The maximum total points of alle the award criteria that can be
obtained is 100 points.

In your response, you must take into account the requirements set in Section 3.

5.1 Quality criteria

5.1.1 Award criteria relating to the Work Plan

Max. no. of Assessment aspects
points available

40 The extent to which a convincing work plan has been presented for
the project, in which the different activities and deliverables have
been formulated and translated into specific working packages.
Particular attention should be given to the following topics, which will
be assessed integrally:

- The understanding of the project as described in this Tender
Document;

- The proposed approach for the activities and deliverables
described in this Tender Document;

- The clarity of the proposed expert deployment in relation to the
project’s activities and deliverables, including the internal
role/task division between team leader(s), international experts
and Colombian experts;

- The project management strategy, including the proposed
involvement of, and collaboration with the key counterpart
organisations defined in this Tender Document;

- The quality of the project planning;

- The quality of the risk management- and mitigation strategy.

5.1.2 Award criteria relating to the Project Team composition

Max. no. of Assessment aspects
points available

30 For this criterium, the CVs of the Project Team you will submit with
the Tender will be assessed on the extent of experience. Therefore,
make sure the relevant context is clearly reflected in the overview
table.

The extent to which the expert team composition reflects the following
experience, which will be assessed integrally:
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context is an added value.

and efficient use of the available budget;

- Illustrative examples of previous work (by the team members) on
the topic of policy- and technical work related to nature-based
solutions, using marine dredged sediments as a source, and how
the experience will be used in this project.

- Working experience in trajectories with a focus on policy advice in
an international context, and how this experience will be used in
this project. Experience with working in Latin-America and/or
working on the topic of nature-based solutions in an international

- Balanced time dedication (based on the budget overview,
including time per expert) of the team members (including the
Project Lead), ensuring an effective execution of the assignment

5.1.3 Award criteria relating to the budget overview

Max. no. of Assessment aspects
points available

identified as part of the work plan).

10 Quality of the budget overview and its transparency (a.o. distribution
of hours and the connection to the different activities and deliverables

5.1.4 Award criteria relating to prices/rates (exclusive of VAT)

Max. no. of Assessment aspects
points available

20 Total submitted price exclusive of VAT (see paragraph 5.3).

5.2 Assessment method for qualitative award criteria

During the assessment, the assessment team will work in accordance with the following scale for

the weighting of the quality criteria.

Quality of the response Weighting percentage of the
maximum points available per
preference

Excellent, with great added value 100%

Very good, with some added value 90%

Good 80%

Ample 70%

Satisfactory 60%

Average 50%

Fair, not completely satisfactory 40%

Unsatisfactory 30%

Poor, insufficient 20%

Very poor, insufficient 10%

No response provided 0%

5.3 Assessment of preferences in relation to prices/rates

Please fill in appendix 2: Financial Proposal and add to TenderNed.

Points will be awarded according to the total price offered in the offer according to the following

table, up to a maximum of 20 points.
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Offers with a price above EUR €220,000.- (exclusive of Dutch VAT and including all local VAT and
fees) will be rejected. The points awarded for the total price will be based on the price ranges

specified in the following table:

Total price in Euros offered (exclusive of Dutch
VAT and including all local VAT and fees)

Points awarded

Offer is lower than 182,000 20 points
Offer is 182,000 or higher 19 points
Offer is 184,000 or higher 18 points
Offer is 186,000 or higher 17 points
Offer is 188,000 or higher 16 points
Offer is 190,000 or higher 15 points
Offer is 192,000 or higher 14 points
Offer is 194,000 or higher 13 points
Offer is 196,000 or higher 12 points
Offer is 198,000 or higher 11 points
Offer is 200,000 or higher 10 points
Offer is 202,000 or higher 9 points
Offer is 204,000 or higher 8 points
Offer is 206,000 or higher 7 points
Offer is 208,000 or higher 6 points
Offer is 210,000 or higher 5 points
Offer is 212,000 or higher 4 points
Offer is 214,000 or higher 3 points
Offer is 216,000 or higher 2 points
Offer is 218,000 or higher 1 point
Offer is 220,000 0 points

Offer is higher than max. price 220,000

Rejection of the tender
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6. Assessment of the Tender

6.0 Assessment of the Tender’s completeness and legal validity

The Tender will be assessed according to the following procedure. The Tendering Authority will
check whether:
1. all required documents have been provided (see the checklist in the subsection ‘Structure and
content of the Tender’ in Section 7);
2. the information is correct and complete, and no adjustments have been made to the
documents provided by the Tendering Authority;
3. no provisos have been made by the Tenderer (e.g. specifying that the Tenderer’s own terms
and conditions apply);
4. the ‘European Single Procurement Document’ has been completed in full and has been legally
signed.

In the event that the aforementioned requirements have not been complied with, the Tender will
be excluded from assessment and further participation in the tendering process, unless
rectification is permitted within the boundaries of public procurement legislation.

6.1 Assessment of requirements relating to the assignment
Subsequently, the Tender’s compliance with the requirements to the assignment (see Section 3)

will be assessed. Any Tenders that do not comply, will be excluded from further participation in the
tendering process.

6.2 Assessment of award criteria relating to the assignment
Subsequently, all Tenders not excluded from the tendering process, will be assessed according to
the award criteria stipulated in Section 5. The Tenderer must score a minimum of 45 out of the 80
points that can be obtained on the qualitative award criteria (see Section 5). If these award
criteria are valued with a lower score than 45 points out of the 80 points, the Tender is set aside
and excluded from further participation in the tendering process and will not be further assessed
on the prices/rates.

6.3 Determination of definitive total score

The Contract will be awarded according to the principle of the Most Economically Advantageous
Tender. The Most Economically Advantageous Tender is the Tender that achieves the highest
definitive total score based on the best price-quality ratio.

The Tenderer’s definitive total score will be rounded to one decimal place. No scores will be
rounded off until the moment that this definitive total score is determined. If two or more
Tenderers have an equal definitive total score that would result in the Tendering Authority having
to award the Contract to more parties than is desired, then the Tendering Authority will award the
Contract to the Tenderer with the highest final score for the subcriterion 5.2.1 ‘Work Plan’. In the
event that the highest scoring Tenderers also achieve an equal score for this subcriterion, then
determination of the Tenderer to which the Contract will be awarded will be made by drawing lots.

6.4 Assessment of evidence

At the moment that the Tenderer legally signs the ‘European Single Procurement Document’ and
submits the Tender, the Tenderer is not (yet) required to provide any evidence, unless expressly
asked to do so in this Tender document.

By signing the ‘European Single Procurement Document’ and submitting his Tender, the Tenderer
agrees that at a later date, the Tendering Authority is entitled to request that the winning
Tenderer provides the required evidence.

Upon awarding the Contract, the Tendering Authority will only request evidence from the winning
Tenderer. The Tendering Authority is entitled to request this evidence at an earlier stage and from
all Tenderers if it believes such a course of action is necessary to facilitate the progress of the
tendering process.
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The evidence must demonstrate that the Tenderer indeed complies with the content of both the
‘European Single Procurement Document’ and the Tender. Following the Tendering Authority’s
request to provide the evidence, the Tenderer has 15 (fifteen) calendar days to hand over the
required evidence. If the Tendering Authority does not agree with the content and/or validity of
one or more of the pieces of evidence provided by the winning Tenderer, then this could result in
the winning Tenderer being excluded from further participation in the process. In such cases, the
Tendering Authority will inform every Tenderer of this situation. The Tendering Authority will then
determine the next Most Economically Advantageous Tender. The score of the Tenderer that has
just been excluded will be removed. The calculations will then be carried out once more and a new
ranking will be created. The award process will then be conducted again.

In the event a winning Tenderer does not qualify for the definitive award of the Contract, then all

Tenderers will be notified of this and the consequences thereof concerning the award of the
contract.
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7. Submission procedure for Tenders

7.0 Statement of agreement

By submitting a Tender, including the ‘European Single Procurement Document’, the Tenderer
explicitly consents to all requirements and conditions stipulated in this Tender document and the
Memorandum of Information and declares that he will continue to comply therewith throughout the
entirety of the contract period. Furthermore, the Tenderer confirms that he will comply with all of
the specified prices and rates, including any agreed indexation. Failing to comply with one or more
requirements will result in his Tender being disqualified from the assessment process and therefore
excluded from the tendering process.

7.1 Schedule
See schedule in Subsection 1.3.

7.2 General procedure

This tendering process will be carried out in compliance with the Public Procurement Act. In this
case, the ‘open procedure’ was selected. An announcement thereof was published on
www.tenderned.nl and on Tender European Daily (TED).

In the event that a Tender is not submitted in accordance with the provisions and regulations
stipulated in this section, the Tendering Authority can set aside the Tender and exclude the
Tenderer from further participation in this tender procedure.

7.2.1 Communication

All communication relating to this tender procedure will be conducted via TenderNed
(www.tenderned.nl), unless otherwise specified.

Once you have indicated your interest in this invitation to tender on TenderNed, you can send and
receive messages about this tender process via ‘My Tenders’. Any questions concerning the tender
process can be sent to the Tendering Authority’s contact person via TenderNed.

You will receive messages via TenderNed. Via your personal TenderNed settings, you can turn on
automatic notifications, including notifications to your private email address. It is your
responsibility to ensure that these emails are not blocked by your email provider’s security system.
If the communication cannot be conducted via TenderNed, you can contact the following contact
person(s): Gert Goorhuis, gert.goorhuis@rvo.nl

Attempts to directly contact parties other than the contact person(s) stated above in relation to
this tender process are prohibited.

If you have any functional or technical questions regarding TenderNed, you can contact the
TenderNed service desk on weekdays between 08:30 and 18:00 CET on 0800-8363376 or via
servicedesk@tenderned.nl. You can also consult the eHandbook via
http://www.tenderned.nl/egids/.

7.2.2 eHerkenning

All TenderNed users affiliated with a Dutch company registered with the Dutch Chamber of
Commerce are obliged to log in and register using eHerkenning.

This obligation does not apply to companies not registered in the Netherlands.

Visit http://www.tenderned.nl/eherkenning-en-tenderned-0 for more information about
eHerkenning, including the terms and conditions. You are responsible for any consequences arising
from the failure to register with eHerkenning in a timely manner.

7.2.3 Questions and additional information/changes

During the procedure, you have the opportunity to ask questions. Ask your questions as soon as
possible. All questions will be answered anonymously. The Tendering Authority can answer your
questions via TenderNed in two ways:

- Via one or more Memoranda of Information.
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- By means of the TenderNed ‘Questions and Answers’ facility.
The deadline for submission of your questions is specified in the schedule (see section 1.3). In any
event, all questions asked will be answered at least 10 days prior to the deadline for submission of
the Tender.

Submitting a question to the Tendering Authority
Questions are to be asked via TenderNed. See https://www.tenderned.nl/cms/english/six-steps-
bidding-public-procurement-contracts-online-through-tenderned.

All questions and answers will be published anonymously for all interested parties to view. If you
have a compelling reason why you do not wish your question (and its answer) to be revealed to
the other interested parties, then tick the ‘Answer Individually’ box. However, the Tendering
Authority will decide whether or not to process your question individually.

Answers from the Tendering Authority

The Memoranda of Information are an integral part of this Tender document. The Tendering
Authority assumes that all sections for which no questions have been asked have been clearly and
fully understood.

7.2.4 Validity period and submission of Tender

The Tender must be valid for at least the four months after the deadline for submitting the
tenders. In the event that an application for a preliminary injunction is filed with the competent
court in The Hague against the award decision, then the Tenderers must in any event ensure that
their Tenders are valid until four weeks subsequent to the initial decision by the court.

7.2.5 Variants on Tender

Upon submitting a Tender in accordance with the Tender document, the Tenderer is not permitted
to submit a variant of this Tender.

7.2.6 Costs of submitting a Tender

The Tendering Authority will not reimburse any Tenderers for any costs resulting from the drafting
and submitting of a Tender, including any further information requested of the Tenderer.

7.2.7 Termination of tendering process

Until the moment that the Contract is signed, the Tendering Authority reserves the right to
partially, fully, temporarily or permanently terminate the tendering process. In such cases,
Tenderers will not be entitled to receive compensation for any costs incurred by them in
connection with this Tender, unless the Contracting Authority is of the opinion that a (small)
contribution to the tender costs is appropriate in view of the circumstances.

7.2.8 Order of precedence of documents

In the event of inconsistencies between the Tender document and the Memorandum of
Information, the Memorandum of Information takes precedence.

In the event that there are multiple Memoranda of Information, then the provisions in the most
recent Memorandum of Information takes precedence in the event of inconsistencies between the
different Memoranda.

7.2.9 Information about the Tenderer’s obligations

The Tenderer must take into account his obligations relating to environmental, social and
employment law in compliance with article 2.81 paragraph 2 of the Public Procurement Act.

Information on obligations resulting from Dutch legal provisions with regard to taxes,
environmental protection, occupational health and safety and terms of employment that will be
applicable to the Tenderer’s activities throughout the Contract period is available from the
following sources:

Information on taxes: the Dutch Tax and Customs Administration: (www.belastingdienst.nl).
Provisions concerning environmental protection: the Ministry of Infrastructure and Water
Management (www.rijksoverheid.nl).

Beneficial uses of marine dredged sediments in Colombia Page 30 of 36


https://www.tenderned.nl/cms/english/six-steps-bidding-public-procurement-contracts-online-through-tenderned
https://www.tenderned.nl/cms/english/six-steps-bidding-public-procurement-contracts-online-through-tenderned
http://www.belastingdienst.nl/
http://www.rijksoverheid.nl/

Provisions pertaining to occupational health and safety and terms of employment: the Ministry of
Social Affairs and Employment: (www.rijksoverheid.nl).

7.2.10 Guide Information security and Privacy for suppliers

Protecting information and personal data is the top priority for the Ministry of Economic Affairs and
Climate Policy (EZ). That requires significant effort from our own employees, but also from our
suppliers. You can read more about it in this concise guide.

Suppliers guide Information Security and Privacy EZ

7.2.11 Inconsistencies and objections
If the Tenderer is of the opinion that the documents contain inconsistencies, errors or matters that

are unclear or if the Tenderer has any objections, then the Tenderer must report this to the
contact person in writing, including substantiation.

7.2.12 Complaints procedure

If a Tenderer disputes a response given by the Tendering Authority to a question, request,
comment or objection from the Tenderer, or if the Tenderer receives no response, then he can
submit a complaint. More detailed information on this matter can be found in the *‘Complaints
Procedure’ annex.

7.2.13 Dispute resolution

In addition to the provisions in the ‘Complaints Procedure’ subsection, any dispute arising from this
tendering process can be presented to the Public Procurement Experts Committee
(www.commissievanaanbestedingsexperts.nl) and/or to the competent court in The Hague. Dutch
law applies exclusively to such proceedings.

7.2.14 Submission of the Tender

The deadline (date and time) for submission of Tenders is stipulated in the ‘Time schedule’ (1.3)

and it is a final deadline.

e In order to submit a Tender, you must register with TenderNed. One or more registered users
must be connected and authorised to submit the Tender via TenderNed on behalf of your
company.

The Tendering Authority advises that you start the TenderNed registration process immediately
rather than postponing it until the tendering period is coming to a close. Upon registering your
organisation, you must add your tender via TenderNed’s announcements platform.

e For more information on registering and establishing your organisation with TenderNed and
digital submission of your Tender, visit https://www.tenderned.nl/cms/english/six-steps-
bidding-public-procurement-contracts-online-through-tenderned.

¢ Only Tenders that have been submitted to the digital safe for this invitation to tender either
prior to or on the day of the deadline (prior to the time of the deadline) will be processed by the
Tendering Authority.

e The time and date as displayed on the digital countdown clock in TenderNed serves as the
definitive deadline for the submission of Tenders.

e The Tendering Authority is only able to see the Tenders once the digital safe opens in
TenderNed. This safe can only be opened upon expiry of the deadline for the submission of
Tenders.

e In the event you have technical issues or questions regarding submission of your Tender via
TenderNed, you can contact the TenderNed service desk via servicedesk@tenderned.nl or +31
(0)70-3798899. If you believe that the TenderNed service desk is taking too long to answer
your question or comment, then you can contact your contact person within the Tendering
Authority.

e Any risks resulting from late submission of the Tender and/or submission of an incomplete
Tender is borne by the Tenderer.

e The Tendering Authority is neither responsible nor liable for any consequences resulting from a
Tender that is submitted too late, incorrectly or incompletely.

The Tendering Authority will treat confidential information provided by the Tenderer with due care.
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7.2.15 Structure and content of the Tender

The Tender must be submitted entirely via TenderNed and the ‘European Single Procurement
Document’ must be legally signed.

You can use the following checklist during the submission of your quotation.

Subject Description Action required from tenderer

Annex 1 European Single Procurement Fill in, legally sign and add to
Document* TenderNed

Annex 6 Using Annex 6: Reference Add to TenderNed

Assignment(s)

Award criteria | Tender, including a general response to | Add to TenderNed
the Tendering Authority’s award criteria

Requirements | The CVs of the expert(s) that Add to TenderNed
and Award demonstrate their experience and
criteria knowledge for the purpose of the

requirements (paragraph 3.3) and the
award criteria (paragraph 5.2.2)

Annex 2 Using Annex 2: Financial Proposal: Add to TenderNed
Prices/rates included in the quotation

* See Subsection 7.3.16 in the event your Tender is submitted in collaboration with other
companies.

Conditions relating to the tender documentation:

1. A full proposal in response to this Tender consists of at least a work plan, budget and CVs.

2. The work plan may not exceed 15 pages, font Verdana 9pt (or comparable), excluding the
front page, table of contents, budget overview and other attachments such as CVs. If more
pages are used, these will not be read nor assessed.

3. The work plan needs to be written in English, which is the version that will be the official
submission in response to this tender. A Spanish version of the work plan (which may be
machine-translated, e.g. Google Translate) needs to be added as a separate attachment
and may be shared with key counterpart organisations by the Contracting Authority.

4. The work plan needs to include the approach, expert team deployment (including a short
description on each of the experts’ professional background and experience), time
dedication per expert as part of this project in working days, communication and project
management strategy, risk evaluation/mitigation strategy.

7.2.16 Legally binding signature

A legally binding signature means that a document has been signed by a duly authorized
representative.

If it is recorded in the professional or company register that two or more persons only have joint
powers of representation, then the documents requiring a legally binding signature must be signed
by those two or more persons. If any restrictions are in place regarding the authorization to
represent the organization, then these must be taken into account.

Where a legally binding signature is required, the Contracting Authority accepts, in addition to an
original handwritten signature, also the qualified electronic signature within the meaning of article
3: 15a of the Civil Code (or EU Regulation no. 910/2014, article 3, part 12).

Please note: it is not possible to sign the European Single Procurement Document with a qualified
electronic signature immediately. You can provide the ESPD with a handwritten signature or you
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must make a digital PDF printout of the PDF form, after which the qualified electronic signature
can be placed on this digital PDF printout.

The lack of a legally binding signature in principle will lead to exclusion from the tendering
procedure. In that case, however, you will be given one single opportunity to correct it within 48
hours.

7.2.17 Submission of a Tender in collaboration with other organisations

If you cannot carry out the assignment independently, you can set up a collaboration with other
organisations.

There are two ways in which you can submit a Tender in collaboration:

1) As a consortium in which each member of the consortium is jointly and severally liable for the
fulfilment of the obligations arising from the Tender as well as the fulfilment of the Contract.

2) In a principal contractor-subcontractor structure in which the Contractor is liable for the
fulfilment of all obligations, including the obligations that will be subcontracted.

Tendering as a consortium

If a Tender is submitted by a consortium, then:

e« Every member of the consortium must fill in and legally sign a separate ‘European Single
Procurement Document’, which also includes a specification of who the consortium members
are (see Part II of the ‘European Single Procurement Document’). Indicate the role each
member plays within the consortium. In the ‘European Single Procurement Document’, you
must indicate who is in charge of the consortium (who is lead manager) and will act as its
authorised representative.

« All organisations in the consortium accept joint and several liability for the fulfilment of the
obligations arising from the Tender and the eventual fulfilment of the Contract.

o If a consortium member relies upon the capacity of another entity in order to demonstrate
compliance with the applicable Suitability Requirements, then the entities in question must
complete and sign Part II C of the ‘European Single Procurement Document’ (in compliance
with the provisions specified below in the subsection ‘Submitting a tender together with
subcontractors’ in the eventuality that subcontractors are obliged to demonstrate their
capacity).

« Every member of the consortium, for their part, must provide the evidence requested for the
Tender.

Submitting a tender as a principal contractor together with subcontractors

If a Tender is submitted by a principal contractor that does not rely upon the capacity of any
subcontractors, then only the principal contractor is required to complete and legally sign Part II D
of the ‘European Single Procurement Document’.

If the principal contractor does rely on the capacity of subcontractors in order to demonstrate
compliance with the applicable Suitability Requirements, then the subcontractor(s) in question
must also complete and legally sign Part II C of the ‘European Single Procurement Document’.

The principal contractor is fully liable for the fulfilment of the obligations arising from the Tender as

well as the fulfilment of the contract (if awarded). In addition, the principal contractor is liable for
the fulfilment of the obligations for which he has hired the subcontractor(s).

Document’, filling in parts II A, II B, III and IV and legally sign it (see the information under II Cin
the ESPD).

The subcontractor on whose capacity the principal Contractor does rely must provide the evidence
requested for the Tender.

Beneficial uses of marine dredged sediments in Colombia Page 33 of 36



The principal Contractor is fully liable for the fulfiiment of the obligations arising from the Tender
as well as the fulfilment of the contract (if awarded). In addition, the principal Contractor is liable
for the fulfilment of the obligations for which he has hired the subcontractor(s).

All completed and legally signed ‘European Single Procurement Document’ forms must be added to
the Tender.

7.2.18 Single Tender

All natural persons, legal entities and organisations may only submit a single Tender (either
individually or in combination with other natural persons, legal entities and/or organisations).
Tenderers who are mutually connected via a relationship of dependence (group link) are permitted
to participate separately in this tendering procedure. However, this is on the express condition that
they participate as competitors in this tendering process. For this purpose, they must demonstrate
that their mutual relationship has not influenced their behaviour within the scope of this tendering
procedure nor has it restricted fair competition.

By submitting a Tender, the Tenderer in question agrees to this condition.

7.2.19 Violation of the fundamental principles of procurement law and restriction of fair
competition
Any Tenderer whose actions violate a fundamental principle of procurement law (such as the
equality principle), the result of which restricts or could restrict fair competition, will be excluded
from this tendering procedure. This is also the case if the violation or the restriction of fair
competition only comes to light after the announcement of the award of the Contract to all
Tenderers. Prior to making the decision to exclude the Tenderer in question, the Tendering
Authority will notify the Tenderer of this intention, at which point the Tenderer will be given the
opportunity to demonstrate to the Tendering Authority that no violation of a fundamental principle
of procurement law or restriction of fair competition has taken place.

By submitting this Tender, the Tenderer declares his awareness that actions contravening any
fundamental principle of procurement law can result in the aforementioned consequences. The
Tendering Authority can use all resources available to him in order to identify any violation of the
fundamental principles of procurement law or the restriction of fair competition. A judicial decision
will not be a necessary requirement in such cases.

7.2.20 Communication and language

During the tendering process, communication with the Tendering Authority must be conducted in
English.

The Tender must be submitted in English.
Additional documents (such as informational materials etc.) can also be provided in English.

During the fulfilment of the contract, communication must be conducted in English.

7.2.21 General terms and conditions
The applicability of any of the Tenderer’s general terms and conditions concerning delivery,

payment and/or any other matters is explicitely excluded. The General Government Terms and
Conditions (ARVODI-2018) apply to the Contract.

7.2.22 Contract conditions

The draft Contract, and the corresponding General Government Terms and Conditions (ARVODI-
2018) are included in the annexes. The Tenderers have the opportunity to ask questions, make
comments and propose textual amendments.

The Tendering Authority is free to accept or reject the proposed textual amendments. The
Tendering Authority will indicate whether or not the proposals have been accepted or rejected in
the Memorandum of Information. By submitting the Tender, the Tenderer declares his consent to
the (possibly amended) Contract. Only the definitive Contract will apply during the execution of
the assignment.
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7.2.23 Explanation and verification of the Tender

The Tendering Authority can request that the Tenderer explains his Tender in greater detail and/or
provide substantiating documents. The Tendering Authority is entitled — although not obliged - to
check the accuracy of all data and statements submitted within the scope of the Tender.

7.2.24 Request for supplementary information concerning the Tender

The Tendering Authority can ask Tenderers to provide supplementary information and/or
clarification of their Tender.

7.2.25 Announcement of the award of the Contract

All Tenderers will receive a message simultaneously that announces the award of the Contract and
substantiates its decision. All Tenderers are entitled to request further information regarding this
decision from the Tendering Authority.

Standstill period

All Tenderers and stakeholders who dispute the award of the Contract and/or the verbal/written
substantiation thereof can apply for a preliminary injunction at the competent civil court in The
Hague. This must be done no later than 20 calendar days subsequent to the sending of the digital
notifications concerning the award of the Contract. Upon expiry of this period, ho more
applications for a preliminary injunction can be submitted. In the event a Tenderer applies for a
preliminary injunction, we kindly request that you send a copy of the summons to the Tendering
Authority.

On the grounds of Section 2.129 of the Public Procurement Act the award of the Contract does not
yet mean the Tenderer’s Tender has been accepted. For the 20 calendar days subsequent to the
sending of the digital notification of the award of the Contract, the Tendering Authority is not
permitted to definitively award the assignment by concluding the Contract.

If a preliminary injunction is applied for during these 20 calendar days, then a waiting period will
be required pending a judgement in the preliminary injunction proceedings. The judgement will
serve as the basis for further decision making by the Tendering Authority.

If preliminary injunction proceedings are brought against the award of the Contract, then the
Tendering Authority will notify the Tenderer of this fact. The Tenderer must ensure that his Tender
remains valid for at least four weeks subsequent to the judgement in the preliminary injunction
proceedings.

Interest in relation to the judgement

Tenderers who have an interest in the judgement in these preliminary injunction proceedings can
only engage in these proceedings by means of intervention or joinder. The Tenderer cannot initiate
separate proceedings or other judicial proceedings.
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Annexes

The following annexes constitute an integral part of this Tender document. These annexes were
published together with the Tender document.

Annex 1: European Single Procurement Document
Annex 2: Prices/Rates

Annex 3: Draft Contract

Annex 4: ARVODI-2018

Annex 5: Complaints Procedure

Annex 6: References Assignment(s)
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