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Project Partnership Agreement

Preamble

Having regard to:

Article 26 (1) a of Regulation (EU) 2021/1059 on specific provisions for the European territorial
cooperation goal (Interreg) supported by the European Regional Development Fund and external
financing instruments;

the following agreement is hereby made between the lead partner (LP) of the project and the
project partners (PPs) as listed in the latest approved application form for the implementation of
the Interreg North-West Europe project [NWE0200311], Greening dense urban areas for enhanced
climate resilience, biodiversity and health, GreenDense, approved by the Monitoring Committee of
the Interreg North-West Europe Programme on 21 November 2023.

Abbreviations

Programme - Interreg North-West Europe Programme
EU - European Union

JS - Joint Secretariat

LP - Lead Partner

MA - Managing Authority

PP - Project Partner (PPs - Project Partners)
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Article 1: Legal framework

1. The following legal provisions and document constitute the contractual basis of this partnership
agreement and the legal framework for the implementation of the project GreenDense:

e The European Structural and Investment Funds Regulations, Delegated and
Implementing Acts for the 2021-2027 period, as further specified below;

e The Interreg North-West Europe Programme approved by the European Commission
setting the programme (hereinafter referred to as Interreg North-West Europe
Programme);

e The laws of the PP's countries applicable to this contractual relationship.

2. The following laws and documents constitute the legal framework applicable to the rights
and obligations of the parties to this agreement:

e Regulation (EU, Euratom) No 2018/1046 of the European Parliament and of the Council
of 18 July 2018 on the financial rules applicable to the general budget of the Union and
repealing Council Regulation (EC, Euratom) No 966/2012, together with related
Delegated or Implementing Acts;

e The European Structural and Investment Funds Regulations, Delegated and

Implementing Acts for the 2021-2027 period, especially:

o Regulation (EU) No 2021/1060 of the European Parliament and of the Council of 24
June 2021, laying down common provisions on the European Regional
Development Fund, the European Social Fund Plus, the Cohesion Fund, the Just
Transition Fund, and the European Maritime, Fisheries and Aquaculture Fund and
financial rules for those and for the Asylum, Migration and Integration Fund, the
Internal Security Fund and the Instrument for Financial Support for Border
Management and Visa Policy, and repealing Council Regulation (EC) No 1303/2013,
and any amendment;

o Regulation (EU) No 2021/1058 of the European Parliament and of the Council of 24
June 2021 on the European Regional Development Fund and on the Cohesion
Fund, and repealing Regulation (EC) No 1301/2013, and any amendment;

o Regulation (EU) No 2021/1059 of the European Parliament and of the Council of 24
June 2021 on specific provisions for the European territorial goal (Interreg)
supported by the European Regional Development Fund and external financing
instruments, and repealing Regulation (EC) No 1299/2013, and any amendment;

e Regulation (EU) 2016/679 of 27 April 2016 on the protection of natural persons with
regard to the processing of personal data and on the free movement of such data, and
repealing directive 95/46/EC (General Data Protection Regulation, GDPR);

e Articles 107 and 108 of the Treaty on the Functioning of the European Union,
Commission Regulation (EU) No 1407/2013 on the application of Articles 107 and 108
of the Treaty on the Functioning of the European Union to de minimis aid, Regulation
(EU) 2021/1237 of 23 July 2021 amending Regulation (EU) No 651/2014 declaring certain
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categories of aid compatible with the internal market in application of Articles 107 and
108 of the Treaty; Delegated and Implementing acts, as well as all applicable decisions
and rulings in the field of state aid;

e All other EU legislation and the underlying principles applicable to the LP and the PPs,
including the legislation laying down provisions on competition and entry into the
markets, the protection of the environment, and equal opportunities between men and
women;

e National rules applicable to the LP and its PPs and their activities;

e Project data, comprising but not limited to latest project documentation such as
application form and all project information available in the electronic system;

e the subsidy contract, concluded between the LP of the project and the MA;

e All manuals, guidelines and any other documents relevant for project implementation
in their latest version, as published on the programme website.

Should the above-mentioned legal norms and documents, and any other documents or data of
relevance for the contractual relationship be amended, the latest version shall apply.

Article 2: Definitions
For the purposes of this partnership agreement, the following definitions apply:

e Project partner (PP): any institution financially participating in the project and contributing
to its implementation, as identified in the latest approved application form. It corresponds
to the term “beneficiary” used in the European Structural and Investment Funds
Regulations.

e Lead partner (LP): the project partner designated by all partners and who assumes
responsibility for ensuring implementation of the entire project according to
Articles 23 (5) and 26 (1) b of Regulation (EU) No 2021/1059.

e  Project data: data comprising but not limited to all latest project documentation such
as latest approved application form and all project information available in the
electronic system (Jems).

Article 3: Subject of the Partnership Agreement

This partnership agreement lays down the arrangements regulating the relations between the LP
and all the PPs, in order to ensure sound implementation of the project as in the latest version of
the project data, as well as in compliance with the conditions for support set out in the European
Structural and Investment Funds Regulations, delegated and implementing acts, the Interreg
North-West Europe Programme and programme manual, and the subsidy contract signed
between the MA and the LP.
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Article 4: Duration of the partnership agreement

The present partnership agreement comes into force once the LP and each PP have signed it
individually, and under the condition that the project is approved for co-financing by the
programme. It remains in force until the LP and PPs have completed in full their obligations as
further defined in article 6 of this agreement towards the MA and any relevant European body.
Notwithstanding the entry into force of the partnership agreement as indicated above, the
obligations of the partners based on the legal framework included in article 1 are applicable from
the start of the project.

Article 5: Roles and duties in the partnership
The LP of the project:

e s entitled to represent the PPs in the project.

e isresponsible for the overall coordination, management and implementation of the project
towards the MA.

e ensures timely start and implementation of the activities within the lifetime of the project,
in compliance with all obligations to the MA. The LP must notify the JS of any factors that
may adversely affect implementation of the project activities and/or financial plan.

e monitors the delivery of the agreed work plan setting out tasks to be undertaken as part
of the project, the role of the PPs in their implementation, and the project budget.

e prepares and submits the project progress reports, including supporting documents,
according to the programme manual, and additional requested documents and/or
information from JS and MA.

e addresses requests for project modifications, according to the programme manual.

e s, in general, the contact point representing the partnership for any communication with
the JS/MA or any other programme body.

e provides the partners with copies of all relevant project documents, and reports on the
implementation of the project. The LP must regularly inform the PPs of all relevant
communication between the LP and the JS/MA.

e carries out any other tasks agreed with the PPs.

PPs are the bodies responsible for carrying out specific project activities in the manner and scope
indicated in the project data (in particular in the latest approved application form). PPs commit
themselves to undertake all steps necessary to support the LP in fulfilling its obligations as
specified in the subsidy contract signed between the MA and the LP, as well as in this agreement.

The PPs must:

e actively cooperate in the implementation of the project;

e cooperate in the staffing and/or financing of the project in accordance with the partnership
agreement;

e keep to other obligations based on this partnership agreement;

e provide the LP with all the information and documents required for coordinating and
regularly monitoring the technical and financial progress of the project, and necessary in

4723



Co-funded by
the European Union

HILCIrey

North-West Europe

preparing the progress and final reports concerning the part of the project that the partner
is responsible for;

e provide any additional information related to reporting to the LP or JS/MA if requested, in
due time;

¢ informthe LP of any change related to the name of their organisation, contact details, legal
status or any other change concerning the partner organisation which may have an impact
on the project or on their eligibility to the programme.

The PPs are responsible for:

e carrying out the specific activities set out in the project data in line with the latest version
of the application form;

e complying with any deadlines set by the programme, the LP or agreed within the
partnership;

¢ notifying the LP of any factors that may adversely affect implementation of the project in
accordance with the project data and lead to a deviation.

In particular, for the part of the project for which it is responsible, each PP must ensure:

e that it complies with relevant rules concerning, inter alia, equal opportunities, protection
of the environment, financial management, project branding and visibility rules,
procurement rules and State Aid;

e thatits project activities are implemented in accordance with the rules and procedures set
in the programme manual;

By signing the partnership agreement, each PP confirms that:

e they are not bankrupt or being wound up,

e they are not having its affairs administered by the courts,

e they have not entered into an arrangement with creditors,

e they have not suspended business activities,

e they are not the subject of proceedings concerning those matters,

e they are not in any analogous situation arising from a similar procedure provided for in
national legislation or regulation, and

e they are not an undertaking in difficulty, as defined under Article 2(18) of Regulation (EU)
No 651/2014.

Article 6: Financial management of the project
Each PP must:
e set up separate accounting records or use an appropriate accounting code for all
transactions relating to the operation, ensuring that expenditure as well as the received
national and programme co-financing related to the project, are clearly identified.

e strictly follow the EU eligibility rules as well as further eligibility rules set up by the
programme in the programme manual and, if applicable, national rules.
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e be responsible for guaranteeing the sound financial management of programme funds
received and, in cases of recovery, for reimbursing the LP or relevant programme body
directly unduly paid programme co-financing, in accordance with the rules and procedures
set in the programme manual. In the case of national contribution, the specific regulation
of the country granting it applies.

e regularly and timely submit expenditures for verification to the designated controllers,
according to the rules set at programme and national level. Verified expenditures must be
submitted through the programme's electronic monitoring system (Jems) to the LP
immediately after verification.

e ensure that the expenses incurred are strictly related to the project activities, in line with
the project data.

e ensure that programme requirements on eligibility of expenditure as stated in the
programme manual are strictly respected.

e setup aphysical and/or electronic archive where data, records and documents composing
the audit trail are stored, in compliance with the requirements described in the programme
manual.

Furthermore, the LP must:

e ensure that the expenditure presented by the PPs participating in the project has been
incurred for the purpose of implementing the project, and corresponds to the activities
agreed between those partners as specified in the project data.

o verify that the expenditure presented by the PPs participating in the project has been
validated by controllers, according to the rules set at programme and national level.

e receive programme co-financing for the entire project and transfers it to the other PPs
participating in the project within 30 days of its receipt.

e constantly monitor the spending of the project budget foreseen for each PP, and ensure
that budget shifts are carried out within the limits and according to the rules as set out by
the programme in the programme manual,

e transfer any advance payment to partners that are entitled to receiving it. The advance
payments will be offset against the payment claim at the end of the project. If a partner
leaves the project before its end, the advance payment will be offset at the end of that
partner’s participation in the project.

e The LP also monitors any risk of underconsumption of the partners that received an
advance payment. The advance payment will be offset in accordance with the rules as set
out in the programme manual.

If a PP fails to inform the LP of any deviation from the project data, the LP is then entitled to refuse
to include in the project progress report the costs of this partner that are connected to unjustified
deviations and/or that result in an overspending of the approved budget of this partner. Similarly,
if a PP fails to provide the necessary input for the preparation of the project reports within the
deadline agreed with the LP, the LP may be obliged to submit to the programme the joint progress
report without the costs of this PP, in coordination with the JS.

Programme co-financing payments not requested by each PP in time and in full line with the project
planned expenditure included in the project data may be lost for the project partner concerned.
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The PPs must provide access to the premises, documents and information, irrespective of the
medium in which they are stored, for verifications by the MA, the JS, the AA, relevant national
authorities, authorised representatives of the EC, the European Anti-Fraud Office (OLAF), the
European Court of Auditors, the Group of Auditors and any external auditor authorised by these
institutions or bodies. These verifications may take place up to 5 years from 31 December of the
year of the last payment from the programme to the LP or PP. The PPs must ensure that all original
documents, or their certified copies, in line with the national legislation related to the
implementation of the project, are made available until the above final date of possible
verifications, and until any on-going audit, verification, appeal, litigation or pursuit of claim has
been completed.

The shared costs are governed by the contracting-partner-only principle. The contracting partner
is the only one that budgets, contracts, actually pays, ensures verification and reports 100% of the
cost item of joint benefit and receives the related programme co-financing. The arrangements for
sharing costs between partners are as follows:

Shared costs

e All partners, with the exception of STIPO, agree to contribute to the costs for external
support in the coordination, management and communication of the Project through an
external agency and the final City Festival, since this will benefit the entire consortium. The
shared costs are part of the Lead Partner’'s budget in the project application. Each partner
will make a contribution to these costs following the percentage of the total amount of
shared costs specified in the table below. The amounts stated in the table are maximum
amounts, the shared costs will not exceed these amounts.

e Shared costs include the External project management and project communication
support and the costs for the final GreenDense Festival of the project. The PPs agreed to
share these costs pro-rata. The total cost of these services is €300.000, which corresponds
to €260.000 for the External project Management and Project Communications support
and €40.000 for the final GreenDense Festival. These costs are funded at an intervention
rate of 60%, which means the total partner contribution is €120.000, which corresponds to
€104.000 for External project management and communication support, and €16.000 for
the final GreenDense Festival.

These costs will be shared as follows in the shared cost table:

Final
PMO & GreenDense
No |Partner Total Total (minus shared costs) % COMMS Festival Total shared costs
1|City of Dordrecht 898.761,25 € 598.761,25 € | 15,97% 16.613,71€| 2.555,96 € 19.169,67 €
Free Hanseatic City of Bremen - Ministry for
2 |Environment, climate and science 467.903,39 € 467.903,39€ | 12,48% 12.982,82€| 1.997,36 € 14.980,18 €
Capital City of Stuttgart, Department for
3|Urban Planning and Housing 354.415,59 € 354.415,59 € 9,46% 9.833,90€| 1.512,91€ 11.346,81 €
4/|City of Bruges 427.825,38 € 427.825,38€ | 11,41% 11.870,79€| 1.826,27 € 13.697,06 €
5|City of Mechelen 451.805,00 € 451.805,00€ | 12,05% 12.536,14€| 1.928,64 € 14.464,78 €
6| Cork City Council (CCC) 442.440,00 € 442.440,00 € | 11,80% 12.276,30€| 1.888,66 € 14.164,96 €
7 |Brest Métropole 436.050,93 € 436.050,93€ | 11,63% 12.099,02€| 1.861,39€ 13.960,41 €
8|Plante & Cité 237.217,25 € 237.217,25 € 6,33% 6.582,02€| 1.012,62€ 7.594,64 €
9|Delft University of Technology 331.760,77 € 331.760,77 € 8,85% 9.205,30 €| 1.416,20€ 10.621,50 €
10|STIPO (exempt from Shared Costs) 196.753,34 € |(exempt from Shared Costs) 0,00% 0,00 € 0,00 € - €
Total 4.244.932,91 € 3.748.179,57 € | 100,00%| 104.000,00 €| 16.000,00 € 120.000,00 €
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e Payment of the contributions for the shared costs to the Lead Partner will be arranged by
the Lead Partner, which will invoice the contributions to the Partners, by deducting the
contribution from the corresponding period from the ERDF payment to Partners. The costs
will be deducted in instalments per calendar year of 25% (4 times in total) of the maximum
due amount each. The last contribution will be deducted from the final payment, and the
deducted amount will be adjusted to match the expenses actually paid by the LP for these
services.

e APPisobliged to pay its full contribution for shared costs even if it does not fully spend its
own project budget.

e The amounts paid for shared cost by other PPs to the LP mentioned in this article are not
eligible for ERDF funding, and cannot be declared as cost to the Interreg programme.

e If a PP withdraws from the project before his share in the shared costs has been fulfilled,
the costs still outstanding from this PP (settled to the amount actually spent) will be divided
among the other PPs or transferred to a possible replacement partner, if a new PP is
replacing the withdrawn partner.

e The preparation costs will be reimbursed through a lump sum of €30,000 ERDF and will be
paid by the Programme to the Lead Partner. This lump sum will be used by the Lead Partner
to compensate the preparation and initiation costs of the project.

Article 7: Recoveries
Should the MA, in accordance with the provisions of the respective articles of the subsidy contract,
demand repayment of programme co-financing already transferred, each PP must transfer to the
LP or relevant programme body any amounts paid to them in excess, according to the rules and

timeframe as set out by the programme in the programme manual and recovery documents.

In such cases, the LP must immediately forward to the PPs the recovery documents received from
the MA/JS and notify every PP of the amount repayable.

If the recovery concerns the LP alone, then the LP must not stop payments to the other PPs.

Article 8: Modifications, withdrawal from obligations
The LP and each PP agree not to withdraw from the project unless there are unavoidable reasons

for doing so. Should this nonetheless happen, the LP and the remaining PPs must find a solution
in agreement with the rules and procedures as described in the programme manual.
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Should a PP fail to comply with its obligations under this partnership agreement, the partnership
may decide as a last resort to remove this PP from the project and request modifications in
accordance with the procedures outlined in the programme manual.

The LP can, if necessary, request modifications of the project data to the JS/ MA or other relevant
programme body. Any modifications requested, including budget, partnership and operational
changes, must be agreed and authorised by the PPs of the project beforehand, according to pre-
agreed rules of procedure or other decision-making mechanism established in the partnership.

The LP and PPs must strictly follow the provisions of the programme manual when requesting
and/or implementing modifications in the project.

Article 9: Information and communication, publicity and branding

The LP and the PPs must comply with the EU publicity rules as well as the communication
requirements outlined in the programme manual and provide any material developed during the
lifetime of the project that may be useful for publications at the programme level.

In the spirit of cooperation and exchange, the LP and PPs ensure that any output and result
produced during project implementation can be used by all interested parties and organisations
and are in the public interest and publicly available. The MA/JS and any other relevant programme,
EU and national body can use them for information and communication purposes in the
framework of the programme.

Moreover, the PPs will support the LP and play an active role in any actions organised by the
programme to disseminate and capitalise on project results.

Article 10: Intellectual property rights, confidentiality and conflict of interest

The LP and PPs must undertake to enforce all applicable national and EU law, including but not
limited to laws on intellectual property rights, especially copyright, regarding any output produced
as a result of project implementation.

The LP or PP shall ensure that it has all rights to use any pre-existing intellectual property rights, if
necessary for the implementation of the project.

The LP and PPs are obliged to take all necessary measures to avoid conflicts of interest, and to
keep each other informed without delay on any circumstances that have generated or may
generate such conflict.

The LP and PPs are obliged to inform the relevant programme bodies if there is any sensitive or
confidential information related to the project that may not be published or made publicly
available. This clause does not affect the LP and PPs obligation to make all results and outputs of
the project available to the public.
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The result of the joint activities covered by the agreement concerning reports, documents, studies,
electronic data and other outputs, are the joint property of the partnership, unless specifically
agreed otherwise.

Article 11: Decision-making under this agreement
Decisions regarding the:

e general project activities will be taken by the GreenDense Steering Committee, an
established governing body responsible for the steering of the overall project and strategic
guidance. The GreenDense Steering Committee will consist of high-level representatives
from each partner, appointed by the partner. They will collectively make decisions about
the project's overall direction, content, and administrative matters. The GreenDense
Steering Committee will meet at least once a year and further at the request of the LP or
the majority of the PPs.

e Individual activities of PPs will be taken by the respective leadership or project teams of
each PP. Each partner will have the autonomy to make decisions regarding their specific
activities within the project, based on their internal decision-making structure.

e general project budget will be taken by the GreenDense Steering Committee. They will
review the project budget and ensure that the allocated funds are used according to
programme guidelines and requirements.

e individual budget of PPs will be taken by the financial departments and/or decision-making
bodies of the respective partners. Each partner will be responsible for managing its own
project budget, adhering to the programme guidelines and regulations.

e request for the exclusion and addition of PPs will be taken by the GreenDense Steering
Committee. They will review each request considering the project needs and objectives and
assess the impact of the proposed change on the project. The GreenDense Steering
Committee strives to take decisions regarding the exclusion and addition of PPs
unanimously. If this cannot be reached, a decision will be taken by majority vote.

The decision will be taken by majority vote, that is more than half the votes. This will be
implemented when a unanimous decision cannot be reached. In cases where majority is not
reached (5 votes in favour, 5 votes against), the vote of the LP (Gemeente Dordrecht) is decisive.

In addition to the responsibilities outlined in the previous section, the GreenDense Steering
Committee will also be responsible for the points below:

e The GreenDense Steering Committee will have the authority to revise and update the
project's strategic direction, content, and actions as required. In doing this it will work
closely with the GreenDense Quality Assurance Committee. This way the Steering
Committee will ensure ongoing alignment with goals, stakeholder expectations, current
trends and opportunities, and adapt the project's approach when needed.

e The GreenDense Steering Committee will also be responsible for decisions related to
changes in the project timeline, milestones, or deliverables. They will assess and approve
proposed modifications to ensure alignment with project objectives and overall feasibility.
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The Quality Assurance Committee (QAC) will ensure cross-work package content harmonisation,
reinforce cross-topic synergies and continuous knowledge exchange. The QAC will support “clinics”
(A.2.2) and “deep dives” (A.3.1) through their expertise when needed. The QAC will meet during the
partner meetings (twice a year). The QAC will consist of STIPO, TU Delft and Plante & Cité.

Communication with the Lead Partner and the NWE Joint Secretariat:

e The Project Steering Committee and the Quality Assurance Committee will maintain
effective communication channels with the Lead Partner and the NWE Joint Secretariat on
relevant project progress and finance updates, and any relevant information to support
decision-making and reporting obligations.

e The LP may ask the Joint Secretariat of the Programme to advise or mediate on its behalf
at any time, either on its own initiative or at the request of one of the beneficiaries. This
advice is not binding.

Article 12: Third party contracts, liability and outsourcing

In the case of cooperation with third parties including but not limited to sub-contractors, with
regard to the project, the relevant PP remains solely responsible towards the other PPs concerning
compliance with its obligations as set out in the programme manual. Whenever it is relevant for
other PPs, PPs must inform each other about the scope of such contracts and the names of the
contracted parties.

Should a PP not comply with its obligations, this PP shall be the sole responsible for damages and
costs resulting from this non-compliance.

The following additional agreements on warranties and limitations of liability are made:

The parties make no representation or give any warranty to each other that any advice or
information provided by them or by any of their employees will not constitute or result in any
infringement of third-party rights.

Neither party accepts any liability or responsibility for any use by the other party of any results, nor
for any reliance which may be placed by that other party on any results, nor for advice or
information given in connection with any results.

The liability of either party to the other for any breach of this Agreement, any negligence or arising
in any other way, whether direct or indirect, out of the subject matter of this Agreement, the Project
and the results, will not extend to any indirect damages or losses, or to any loss of profits, loss of
revenue, loss of data, loss of contracts or opportunity even if the party bringing the claim has
advised the other of the possibility of those losses, or if they were within the other party's
contemplation.

The aggregate liability of each party to the other for all and any breaches of this Agreement, any
negligence or arising in any other way out of the subject matter of this Agreement, the Project and
the results, will not exceed in total the financial compensation budgeted for a party as stipulated
in the budget in the application form, to the extent such limitation is allowed under applicable laws.
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Article 13: Assignment, legal succession

In case of legal succession, e.g. where the LP or any PP changes its legal form, the LP or PP is obliged
to transfer all duties and obligations under this contract to its successor. Legal succession shall be
formalised in a project data modification.

Article 14: Amendment of the partnership agreement

Amendments to the partnership agreement must be properly documented. If applicable in
accordance with the rules and procedures as set out in the programme manual, the LP presents
the amended partnership agreement to the relevant programme body without undue delay.

Article 15: Termination

The partnership agreement must be terminated as a consequence of termination of the subsidy
contract. Following termination of the partnership agreement, the LP and PPs are still obliged to
comply with all the requirements after project closure, such as recoveries or document retention
for audit and evaluation purposes.

Article 16: Dispute settlement

Disputes arising between PPs or between the LP and PP/PPs concerning their contractual
relationship and, more specifically, the interpretation, performance and termination of this
agreement should whenever possible be resolved amicably. Should this not be possible, the law of
the country of the LP shall apply.

In case the dispute is not settled by mediation, the settlement will be adjudicated by the competent

court in the district in which the Lead Partner has its registered office, which is Dordrecht, South
Holland, The Netherlands.
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Final Provisions

The partnership agreement is written in English. If this document is translated into another
language, the English version will be the binding one.

In case of conflicting clauses or interpretation thereof between this agreement and the subsidy
contract, the subsidy contract takes precedence.

If any provision in this partnership agreement should be wholly or partly ineffective, the parties to
the partnership agreement undertake to replace the ineffective provision by an effective provision

which comes as close as possible to the purpose of the ineffective provision.

Amendments and supplements to the present agreement must be in written form. Consequently,
any changes to the present agreement will only be effective if they have been agreed on in writing.
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Signatures

All PPs must sign and date the partnership agreement.

Lead Partner
Title of the institution:

Gemeente Dordrecht %/Ww | ; .
/ :

Place and date:

L
Qoedeeck., 2 ei'.Lz 2y
Name and function of the signatory:

Signature/Stamp:
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Project partner [2]
Title of the institution:

Senatorin fur Umweltschutz, Klima und Wissenschaft - SUKW

..............................................................................

Y, mef ....... N f’é/w(j 203 /

-------------------------------------------------------------

Signature/Stamp:

i ///mv/f e/9 v Tvand 1 £ O
aud En V//a/qm/z;m/é?/
21 | o Hez |

---------------------------------------------------------------------
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Project partner [4]
Title of the institution:

Stad Brugge, Burg 12, 8000 Brugge, BE0207528035

..............................................................................

Place and date:

Bruges VQ@QI . «QO«?L(

Name and function of the signatory:

Colin Beheydt, general director and Annick Lambrecht, chair city council

............................................................................

Signature/Stamp:
Annick LAMBRECHT
Colin Beheydt
Voorzitter gemeenteraad

Algemeen directeur Stad en OCMW Brugge
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Project partner [5]
Title of the institution:

Stad Mechelen
Grote Markt 21, 2800 Mechelen

.......................... R P N S P PP P PP PR PP

Place and date:

Mechelen, 2 februari 2024

Name and function of the signatory:

Gert Eeraerts
Algemeen directeur
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Project partner [6]
Title of the institution:

Combhairle Cathrach Chorcai (CCC)

..............................................................................
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Project partner [7]
Title of the institution:

Brest Métropole

Place and date:

e - 9 FEV, 2024

Name and function of the signatory:

- FEéoioue.. ZRMNARD. LE. FLEGH | Vice - Pesident @ daiee & e cocgRtion.

Brest métropole

Signature/Stamp: | ‘
Mission Stratégie et Prospective ;
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TR P Co-funded by
h‘ﬁ.éi [ { ég - the European Union
North-West Europe

Project partner [8]
Title of the institution:

Plante & Cité

Place and date:

OiFe@wq%ial&Amcmp tRANCE
Name and function of the signatory:
Jean-Marc VERCHERE
Président PLA
PLANTE & CITE
Signature/Sta Ingénierie de la nature en ville
Maison du Végétal
26, rue Jean Dixmeéras
49066 ANGERS Cedex 01
Tél. 02417217 37 - Fax 024172 25 67
.............................................................................. comact@plante-et-CitC-fr

www.plante-et-cite.fr
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Co-funded by
the European Union

HILCIrey

North-West Europe

Project partner [9]
Title of the institution:

Technische Universiteit Delft

Place and date:

Delft, 31 January 2024

Name and function of the signatory:

Prof. ir. D.E. van Gameren

Dean of the Faculty of Architecture & the Built Environment

Signature/Stamp:
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Title of the institution:

STIPO VOF

Place and date:

............. TeauRey  2ogy

Amsterdam, Nederland
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