


201	loggia	220	gang
201a	pantry	220a	gang
202	hall	221	legering 3P
202a	berging algemeen	222	was-='doucheeruimte
203	gang	222a	toilet
203a	hal	223	legering 4P
203a	gang	224	was-='doucheeruimte
204	wasruimte	224a	toilet
204a	doucheeruimte	225	legering 4P
204b	toilet	226	was-='doucheeruimte
205	legering 2P	226a	toilet
206	legering 4P	227	dooiruimte
207	gang	228	gang
207a	toilet	228a	berging algemeen
208	legering 4P	228b	liefstach
208a	was-='doucheeruimte	229	hal
208a	toilet	229	garderobe
209	wasruimte	230	toilet/ruimte mindervaliden
211	was-='doucheeruimte	231	legering 2P
211a	toilet	232	legering 2P
212	legering 2P	232a	wasruimte
213	was-='doucheeruimte	232b	doucheeruimte
214	toilet	232c	toilet
214a	legering 4P	233	legering 4P
215	was-='doucheeruimte	234	was-='doucheeruimte
216	toilet	235	toilet
216a	legering 4P	235	legering 4P
217	wasruimte	236	was-='doucheeruimte
217a	toilet	236a	toilet
218	legering 4P	237	legering 4P
218a	was-='doucheeruimte	237a	was-='doucheeruimte
219a	toilet	238a	toilet



Maatvoering in het werk controleren

22555-Contract-BT-020.dwg