Template Pricing
	Works
	Unit
	Unit price excl. VAT
	Quantity
	Sum

	Mobilisation and demobilisation of equipment, including auxiliary equipment (e.g. compressor, pumps, sedimentation tanks, dust removal equipment, etc.)
	[pc.]
	
	1
	

	Mobilisation and demobilisation of the crew
	[pc.]
	
	1
	

	Installation and de-installation of drilling equipment including preparation and rehabilitation work (e.g. site investigations, earthworks, preparation of the drilling site, installation of sedimentation tanks, pumps)
	[pc.]
	
	1
	

	Drilling 0 – 11 m
	[m]
	
	11
	

	Coring 11 – 250 m
	[m]
	
	239
	

	Installation of a permanent steel casing (inner diameter depending on the selected core drill diameter) in the Paleozoic rock (0 m to ~11 m) before continuing the drilling work
	[m]
	
	11
	

	Installation of a permanent steel housing (inner diameter > 100 mm) after completion of the drilling and testing campaigns (~11 m to 250 m)
	[m]
	
	250
	

	Finishing borehole, e.g. prefab standard sewer inspection pit with watertight lid 
diameter ~ 1000mm, 
	[pc.]
	
	1
	

	Additional drilling meters (core drillings) beyond the planned depth
	[m]
	
	50
	

	Extra re-drilling for cleaning the borehole (e.g. due to breakouts)
	[pc.]
	
	1
	

	Exchange of drilling mud with clear water (drinking water quality) in the borehole
	[pc.]
	
	1
	

	Standby during borehole tests, during the day (crew on site; no drilling) *)
	[day]
	
	1
	

	Standby during well tests, during the day (crew not on site, but in waiting position; no drilling) *)
	[h]
	
	1
	

	Additional auxiliary work (except drilling) for a crew member during the working day *)
	[h]
	
	8
	

	The rent of a DENOX-installation, mobilization, calculate 12 weeks.
	[d]
	
	1
	

	Sum (excl. VAT)
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Template alternative pricing
Table 1: Alternative pricing for telescopic drilling
	Works
	Unit
	Unit price excl. VAT
	Quantity
	Sum

	Mobilisation and demobilisation of equipment, including auxiliary equipment (e.g. compressor, pumps, sedimentation tanks, dust removal equipment, etc.)
	[pc.]
	
	1
	

	Mobilisation and demobilisation of the crew
	[pc.]
	
	1
	

	Installation and de-installation of drilling equipment including preparation and rehabilitation work (e.g. site investigations, earthworks, preparation of the drilling site, installation of sedimentation tanks, pumps)
	[pc.]
	
	1
	

	Drilling 0 – 11 m
	[m]
	
	11
	

	Coring 11 – 100 m (+ widening the borehole diameter if necessary)
	[m]
	
	89
	

	Coring 101 – 250 m
	[m]
	
	150
	

	Installation of a permanent steel casing (inner diameter depending on the selected core drill diameter) in the Paleozoic rock (0 m to ~11 m) before continuing the drilling work
	[m]
	
	11
	

	Installation of a permanent steel casing (inner diameter depending on the selected core drill diameter) in the Paleozoic rock (11 m to 100 m) before continuing the drilling work
	[m]
	
	89
	

	Installation of a permanent steel housing (inner diameter > 100 mm) after completion of the drilling and testing campaigns (0 m to 250 m)
	[m]
	
	250
	

	Finishing borehole, e.g. prefab standard sewer inspection pit with watertight lid 
diameter ~ 1000mm, 
	[pc.]
	
	1
	

	Additional drilling meters (core drillings) beyond the planned depth
	[m]
	
	50
	

	Extra re-drilling for cleaning the borehole (e.g. due to breakouts)
	[pc.]
	
	1
	

	Exchange of drilling mud with clear water (drinking water quality) in the borehole
	[pc.]
	
	1
	

	Standby during borehole tests, during the day (crew on site; no drilling) *)
	[day]
	
	1
	

	Standby during well tests, during the day (crew not on site, but in waiting position; no drilling) *)
	[h]
	
	1
	

	Additional auxiliary work (except drilling) for a crew member during the working day *)
	[h]
	
	8
	

	The rent of a DENOX-installation, mobilization, calculate 12 weeks.
	[d]
	
	1
	

	Sum (excl. VAT)
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