
 

 

 

 

 

 

 

 

 

 

 

1 26-1-2022 

Memorandum of information European tender ‘Verification of the African Bio-digester Component (ABC) 

Date: 26 January 2022 

 

In this memorandum of information, the contracting authority provides answers to the questions asked and remarks posted in the context of the above-

mentioned European tender. This memorandum of information forms an integral part of the tender document Verification of the African Bio-digester Component 

(ABC) (with reference IUC 202110139).  

 

 

 

Questio

n 

Chapter/ 

Paragraph from the 

selection 

instructions/the 

tender document 

Question Answer 

1.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p7 

Will the IVA – in future – also include verification of cookstoves 

related to SEE-HTCC? 

It is not anticipated at this point that the IVA will be doing any additional 
verification work of other programs. 

2.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p7 

Is it correct to conclude that in addition to the RBF verification, 

the IVA will also undertake more general monitoring of ABC 

progress (e.g. on ABC result indicators) through phone calls and 

field visits to households? 
 

The main purpose of verification is to verify if the requirements for paying out 

results-based finance incentives have been met. Meaning; the main role of the 

IVA is verification of results as uploaded (data on Taroworks/ salesforce) 

physical verification serves as triangulation of results obtained in digital and 

phone-based checks. However, additional information – for example on 

satisfaction - will be obtained. The IVA is asked to execute additional phone-

based surveys that relate to general monitoring on KPI’s. Additional 

components include:  
1. Assessing functionality of bio-digesters and associated customer satisfaction.  
2. Identifying non-performance of biogas enterprises (user satisfaction) 
3. Prevention of subsidy related fraud. 
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Questio

n 

Chapter/ 

Paragraph from the 

selection 

instructions/the 

tender document 

Question Answer 

4. Timely and accurate reporting to donor on progress.  
5. Input for Monitoring, Evaluation and Learning. 
 

3.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p16 

What is the scope of the Verification Handbook which will have 

to be provided by the IVA in the 2nd week of April? Will it 

include all required information, e.g. the eligibility criteria for 

Biodigester Enterprises (BEs) and their technology & related 

services to participate in the RBF scheme? It is realistic to 

assume that the IVA will deliver this Handbook by that time? Is 

the LI assumed to pass on this Handbook (in the local language) 

without any additional elaboration by the LIs to the BEs and FIs 

in the country?  
 

Through previous programs we’ve developed a blueprint and all necessary 

components for the IVA. RVO is open to additional insights from the IVA, but 

core components being 1) alignment of data provided by BE’s and FI’s. 2) 100% 

phone-based verification 3) minimum 10% (randomized) field visits and 100% 

field visits of non-response are set. Additional market-research reports are 

needed to be implemented alongside of the core verification activities. In this 

process there will be coordination with LI and IVA (and IVA may consult LI) but 

IVA is independent and in the lead of this process. RVO does support the notion 

of IVA having contact with the LI’s  Lessons learned from ABPP and SDG7Results 

will be taken into account and therefore the handbook can be finalized quickly.  
Eligibility criteria are up to the LI’s who will sign cooperation agreements with 
biogas enterprises related to the RBF. 

4.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p7 

Would it be thinkable to have the installation of ABC 

biodigesters started earlier than the IVA is in place? 

Yes, but payment can only be done after verification of IVA and positive 
payment advice. 

5.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p14 

Is a (draft) ToR for the Finance Facility Agent (FFA) available, and 

by when will this agent be contracted by RVO? 
 

No, the TOR is currently under development. Once it is published it will be 
shared with the Lead Implementers, IVA and other interested parties. 

6.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p7 

Is it correct to assume that the IVA will apply a Customer Call 

Centre(s) (CCC) for the phone-based verifications which cannot 

call back and not will service as a Customer Service Centre (CSC) 

The core objective of the IVA is verification. Any additional contact to the 
households that is deemed necessary (and is executed by the Lead Implementer 
or other parties) will therefore be additional to the activities of the IVA.  
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Questio

n 

Chapter/ 

Paragraph from the 

selection 

instructions/the 

tender document 

Question Answer 

will do? There will be parallel flows of calls to the households 

from a range of different actors: BE/CSC, IVA/CCC, Gov/CSC, LI, 

FI, DOE (for carbon verification). Could this create confusion for 

the customers? 
 

7.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p25 

Which actor will decide on the eligibility criteria for BE’s/ FI’s  

and  their technology & related services to participate in the RBF 

scheme, and when passed, enter into a contract with the BE’s? 

As the conditions by country will differ, could these criteria be 

determined at country level and thus differ by country? 

These are determined by the LI and may indeed differ per country, as long as a 
level playing field is created between companies.  

8.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p25 

Can the RBF level to BE’s be dependent on the grading of the 

company, with A-graded companies getting the highest 

incentive and C-graded companies getting the lowest? 

In principle the design of the RBF if up to the LI. RVO is consulted on the 
design, but the mandate is with the LI. 

9.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p25 

What will be the unequivocal trigger(s) for the verification of 

the first RBF instalment? 

The IVA will check whether the biodigesters is functional, delivers gas and 
results in  satisfied end-users. If this is not the case or end-users are not reached 
a physical visit will need to take place to confirm the verification and assess 
problems. 

10.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p12 

Would it be possible to limit the time for the phone-based 

verification by the IVA of the first RBF instalment to maximum 5 

working days after registration of the digester by the BE?  

In the tender we have discussed at least between 2 and 4 weeks. The IVA can 
suggest anything sooner, faster and quicker than that. However, we decided on 
the 2 weeks after building the digester to make sure the process of gas-
provision is there for now. This may change if, with support of the LI, the BE 
themselves provide the data after gas works in the kitchens. If that’s the case, 
the process can start sooner.  

11.   Will the second RBF instalment after 12-14 months not become 

too late for the BEs to be effective? Could we think of RBF in just 

The reason not to do so is because that would take away the aftersales 
incentives which are considered to be quite important for the overall 
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Questio

n 

Chapter/ 

Paragraph from the 

selection 

instructions/the 

tender document 

Question Answer 

one instalment which will also reduce the administrative 

burden? 

programme. 

12.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p17 

In case a second RBF instalment will be pursued, how to make 

sure that ‘digester operational’ and ‘after sales service provided’ 

can be translated into unequivocal triggers? Will this second 

instalment follow the same verification methodology, phoned-

based and field visits?  

If the household has gas and is satisfied this is a positive payment signal. In 
case there are problems and they have been addressed the payment can still be 
made. If problems have not been addressed there will be no RBF and the LI has 
a reason to address this with the specific enterprise. 

13.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p14 

Which actor will decide on the eligibility criteria for FIs and their 

product & services to participate in the RBF scheme, and when 

passed, enter into a contract with the FIs? 

The design will be made by the access to finance implementer (the Finance 
Facility Agency) in consultation with the LI. The RBF incentives are paid by the 
LI, who will therefore have to engage in a contract with the FI. 

14.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p14 

Can BE’s also be considered as FI’s if they provide financing to 

households, and being eligible for RBF? 
 

We have seen in-country BE’s providing finance supporting the acceptance and 
purchasing power of end-users. BE’s providing finance can be of great 
importance for the program and to be eligible for RBF the BE should resemble 
similar scrutiny and professionalism as local FIs. 

15.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p12 

Will it be mandatory for the IVA to apply TaroWorks and 

Salesforce? 
 

Yes, we have included that in the tender. LI’s and BE’s have been positive 
regarding the experience and usage of these. Building on what has been 
proven to work streamlines part of the IVA process.   

16.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p12 

Which party is supposed to pay for the platform and tools? 
 

The platform to showcase the information around verification is expected to be 
developed by the IVA. TaroWorks is free software (in many cases already in 
use). BE’s taking part of the RBF-scheme will purchase (feature) smart phones 
themselves. 

17.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p9 

Who will have access to the verification process (IVA, RVO, LI, 

BEs, FIs, Gov)? 
 

IVA is independent and implements a standalone process. The process itself is 
as implemented by the IVA and its output are directly provided by the IVA to 
the LI with additional information to RVO. LI’s will receive RBF payment advice 
from IVA (and signals in case of quality issues or potential fraud). Annual 
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Questio

n 

Chapter/ 

Paragraph from the 

selection 

instructions/the 

tender document 

Question Answer 

reports, final reporting and pre-planned market reports developed by the IVA 
will be broadly shared. 

18.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p11 

Is it expected that the IVA will establish its own Customer  or 

contract an existing Customer Call Centre in each country, also 

to conduct the field visits? 
 

The IVA does not operate as a customer call centre. The IVA executes 
verification, of which additional satisfaction questions are added. The IVA will 
be responsible to execute physical verification after the analyses of data 
provided and phone-based verification. When end-users are not satisfied or 
digesters are not working we would recommend the LI and/ or BE joins the IVA 
in physical verification visits. This can help improve performance of BE’s and 
identify problems early. The mandate to decide on whether to do this together 
is with IVA as lead in the process (and dependent on content in tender). 

19.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p13 

Is the predefined questionnaire for phone-based verification 

and field visits already available for comment by LIs?  

Not yet. These are still to be designed. These are to be developed in 
consultation with LI’s. 

20.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p12 

Would it be a good practice – you think – if the LI will disburse 

the RBF for IVA verified biodigesters to the BEs and FIs on a 

monthly basis? 

We would strongly prefer minimal delays. Meaning; as soon as after the 
payment advice is given via the IVA the payment takes place. This means a 
good and clear connection between the IVA and LI are needed. The IVA will 
bring the systems in place to guarantee the flow of verified data efficiently and 
effectively to the LI. The LI is in charge of the disbursement of the RBF 
incentives. 

21.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p9 

Do you expect that the IVA will be able to verify 100% through 

phone (50,250 digesters) and 10-15% through field visits (5,025 

to 7,538 digesters), provided the available budget and available 

time? 

The figures have been designed with key stakeholders and communicated and 
agreed upon with the Netherlands Ministry of Foreign Affairs. As RVO we are 
confident that this is reachable, but, most of all, needed for the process. 
Keeping in mind that the program applies a zero tolerance mechanism to fraud. 
In practice, this means that the IVA does not have to visit all the other digesters 
of a BE that has been reported for fraud.  

22.  Tenderdocument 

EnDev Verification 

That the Tenderer has a sufficient level of professional and/or 
statutory liability insurance for the fulfilment of the assignment 
and that in the event of the Contract being awarded to him, will 

For safety and legal reasons, the IVA needs to be sufficiently insured 
throughout the project lifecycle. Additional insurance and regulations may be 
included by the IVA, as long as a sufficient level of professional and/ or 



 

 

 

 

 

 

 

 

 

 

 

6 26-1-2022 

Questio

n 

Chapter/ 

Paragraph from the 

selection 

instructions/the 

tender document 

Question Answer 

ABC 1.0 def p22 remain sufficiently insured throughout the duration of the 
assignment(s).  
 
We suggest to declare a sufficient level of professional and/or 
statutory liability insurance for the fulfillment of the assigment. 
Could you please confirm that this suffices? 

statutory liability insurance is met throughout the duration of the assignment.   

23.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p18 

"It is expected the IVA will perform at least 3 market studies 
based on a questionnaire to be  
prepared by LI and RVO. "  

The main role of the IVA is related to performing verification. However, 
additional information that comes from operating in the target countries may 
be gathered. Based on insights and needs from the program, the IVA will 
conduct three (3) additional market studies. 

24.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p14 

This includes RBF-incentives for financial institutions to increase 
the uptake of loans for buying bio digesters.  

Is it required that the one who will take the loan from the FI will 
also be the end user of the bio-digester? 

These are indeed connected. The IVA will map the loans used directly for the 
purchase of the biogas digesters. Loans taken up for other purposes go beyond 
the scope of the IVA. 

25.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p13 

The verification reports will include an overview of the digesters 
for which the RBF incentive can be disbursed and the digesters 
for which irregularities are found.  

How will the requested subsidy be calculated? E.g. based on 
subsidy bid per biodigester? 

The RBF-scheme is rewarded for each digester build or each loan provided. The 
disbursement of the RBF-incentives is with the LI and is based on the data 
provided by the IVA.   
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Questio

n 

Chapter/ 

Paragraph from the 

selection 

instructions/the 

tender document 

Question Answer 

26.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p11 

Regarding fraud.  
Could you please confirm that the biogas enterprises, the LIs 
and the FIs all need to acknowledge and sign the code of 
conduct? 

The eligibility criteria and selection procedures are with the LI. As prevention of 
fraud is of the utmost importance, it is to be expected that LI’s put measures in 
place to prevent fraud.   

27.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p11 

Field visits  
From your experience (e.g. ABPP programme) how many 
biodigesters could be on average verified in one day (per 
method)? 

As ABPP had a different verification methodology in place, we cannot provide 
details on averages. We leave this to be designed by the IVA.  . 

28.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p11 

Phone-based verification 
  
How do you define if "after sales service has been provided"? 

After sales refers to the treatment of customers/ end-users in the aftermath of a 
sale. This includes things such as maintenance and modifications where 
needed. It is am important part of the overall program as it also influences the 
long-term reputation and possible future sales. After the IVA has signaled 
anomalies/ problems with the digesters and unsatisfied end-users, the IVA will 
have to perform field visits (likely together with LI’s and BE’s). Only after 
providing after sales services and having dealt successfully with any problems 
the disbursement of the RBF-incentives take place.   

29.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p.11 

Phone-based verification  
 
Will disbursement be only provided if after 12 to 14 months the 
IVA verified the biodigester is still operational? 

The LI will disburse RBF shortly after the positive verification as provided by the 
IVA between the 2 to 4 weeks after the digester was placedconstructed or 
installed. The second disbursement is an additional quality and customer 
satisfaction check that provides additional incentives to the market and insights 
to the program implementers. An average biodigester is expected last over 20 
years.  

30.  Tenderdocument 

EnDev Verification 

 In what way (format) can the data of the FI's be shared with us? 
Would there be an opportunity for an interface to their 
systems? 

The yet to be selected access to finance implementer (the Finance Facility 
Agency) is involved in the selection of the FI’s and will assist in provision of the 
data. The IVA can co-develop a system that benefits the flow of the work. 
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Questio

n 

Chapter/ 

Paragraph from the 

selection 

instructions/the 

tender document 

Question Answer 

ABC 1.0 def, p10 

31.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p10 

What data is expected from FI's that can be used for (digital) 
verification? 

This will include names, address, telephone-numbers and size of loan. 

32.  enderdocument 

EnDev Verification 

ABC 1.0 def, p10 

Do we need to send data back to TaroWorks/SalesForce? The IVA does not need to send any information back to TaroWorks/ Salesforce.  

33.  enderdocument 

EnDev Verification 

ABC 1.0 def P10 

Are there additional data other than TaroWorks/Salesforce 
available from the biogas enterprises (BE’s)? 

The BE’s upload their information directly into TaroWorks. This includes 
key data to start the verification process (Containing consumer 
information (contact details), GIS information and pictures of installations). 
This is the main data coming from the BE to the IVA. However, the IVA will 
be in contact with key players, including the LI and access to finance 
implementer (Finance Facility Agent) for additional information.  

34.  Tenderdocument 

EnDev Verification 

ABC 1.0 def P10 

How often is updated/new data from biogas enterprises 
expected to be shared? 

The provision of data by the BE’s is up to the BE’s themselves. It is expected that 
the BE’s upload the information directly after implementation, but it can also 
be after the bio-digester provides gas. The design of this may differ per country.  

35.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p10 

With how many Taroworks/SalesForce systems do we need to 
connect? 

As the RBF-process is led by the LI, this is to be provided. Do know that the data 
provided to the IVA can be aggregated and merged. The amount of BE’s 
working with the RBF-scheme of ABC may differ strongly per country. For Kenya 
we expect less than 60 companies to take part, for Uganda, Burkina Faso, Mali 
and Niger initially less than 20. These numbers may be increased throughout 
implementation and should be considered as a rough estimate.  
 

36.  Tenderdocument How will the Taroworks/SalesForce data be sent to the IVA? Can 
we connect to SalesForce via an API? 

The data will be uploaded by the BE into the database and will be directly 
available for the IVA. The IVA manages the salesforce data and is free to alter 
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Questio

n 

Chapter/ 

Paragraph from the 

selection 

instructions/the 

tender document 

Question Answer 

EnDev Verification 

ABC 1.0 def, 10 

for purpose of verificatoin. Data will include consumer information such as 
contact details, GIS information on the sight of the digester and pictures of the 
installation. You can interact with Salesforce data via the user interface and via 
an API. 

37.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p10 

Additional data will be provided by the (to be installed) finance 
facility agent on the financial incentives provided by the LI 
towards financial institutions  
 
What is the exact role of a ‘finance facility agency’ in the ABC 
programme? 

The Finance Facility Agency is to support, advice and strengthen the ABC-
program regarding access to finance with the sector. It will support both the LI 
as the in-country FI’s and is in charge of designing the criteria for FI’s to join the 
RBF-scheme. The Finance Facility Agent is still to be selected under the 
program. 
 
 

38.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p10 

FI’s will directly link to the IVA for RBF incentive reporting. 
Additional data will be provided by the (to be installed) finance 
facility agent on the financial incentives provided by the LI 
towards financial institutions (MFI’s, banks etc.). Data will be 
handed over to the IVA for further verification procedures  
 
The schematic overview of 'Verification of loans provided by FI's 
to end users' on page 14 does not show the link between the 
IVA and the finance facility agent. What is the relation between 
IVA, FI, FFA and end-user/investor regarding the verification of 
loans provided to end-users? 

The line does not go to the IVA as the main role of the Finance Facility Agency 
is to support, advice and strengthen both the LI as the in-country FI’s. The 
disbursement of RBF-incentives to FI’s happens via the LI (not the Finance 
Facility agent) based on data provided by the IVA.  
Although the Finance Facility Agent is still to be selected under the program it 
is likely that the IVA will be in contact with the FFA. However, the FFA does not 
provide the RBF-incentives themselves and will not provide the content of the 
loans (this will be done by the FI themselves directly to the IVA). 
 

39.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p10 

Digital verification of loans provided  
 
To what extent are data from FI's complementary to data 
received from biogas enterprises? In other words, is the data 
coming from FI's linked to only these biogas enterprises in 
scope of the ABC Programme? 

Since BE’s themselves can offer loans to end-users, the provision of data on 
loans to end-users can be provided by both FI’s and BE’s. The RBF-scheme 
related to the FI’s is for end-user finance. Meaning; the loans are specifically 
aimed to improve the ability to purchase a digester. 
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Questio

n 

Chapter/ 

Paragraph from the 

selection 

instructions/the 

tender document 

Question Answer 

40.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p10 

Based on the protocol proposed by RVO the IVA may suggest 
improvements to the designed approach. 
 
To what extent is there an opportunity to improve the designed 
approach? What part of the protocol is set and where can the 
IVA make suggestions for improvement? 

Through experience and needs provided by the program, LI’s and BE’s the 
protocol has its mandatory components. There is no room for adjustment on 
the need for 100% phone-based verification, the minimum amount of field 
visits or the reporting. However, RVO is open for all innovations, insights and 
improvements on top of these mandatory components. 

41.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p10 

End-user RBF incentives will be disbursed from the LI to FI's. 
 
How is the loan default rate incorporated into the disbursement 
calculations? 

The yet to be selected access to finance implementer (the Finance Facility 
Agency), in alignment with the LI, is responsible for the design and criteria for 
involvement in the RBF-scheme. However, we do not expect the default rates of 
loans provided to end-users to influence the RBF-disbursement. 

42.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p10 

End-user RBF incentives will be disbursed from the LI to FI's. 
 
What are the requirements to be complied with by financial 
institutions to receive disbursements from the LI? 

In alignment with program, the access to finance implementer (the Finance 
Facility Agency) designs these requirements in consult with the LI. The RBF 
incentives are paid by the LI, who will therefore have to engage in a contract 
with the FI. The access to finance implementer (Finance Facility Agency) is yet to 
be selected. One guiding principle is that the loans are used for purchase of the 
bio-digester. Only after positive verification and official reporting by the IVA, 
the LI can disburse the RBF incentives. 

43.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p10 

and one is targeting financial institutions to increase risk 
appetite and interest in financing bio-digesters. 
 
What are the selection criteria applied to FI's that are supported 
by the ABC programme in financing bio-digesters? 

The LI is responsible for the selection criteria of the FI’s. RVO is consulted in 
this, but the mandate is with the LI. Due to differing in-country context and 
different LI’s, the selection criteria may differ per country. 

44.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p10 

and one is targeting financial institutions to increase risk 
appetite and interest in financing bio-digesters. 
 
How many FI's are involved in the ABC programme? 

Eligibility criteria and selection of FI’s runs via the access to finance 
implementer under the program (the Finance Facility Agency), in close consult 
with the LI. The official selection of FI’s eligible for the RBF-scheme has not 
taken place. It is to be expected that more matured markets (especially Kenya) 
will have more FI’s involved. 

45.  Tenderdocument The programme will comprise of two forms of RBF. One is to 
support biogas enterprises in scaling their business 

Eligibility criteria and selection of BE’s runs via the LI, in consult with RVO. The 
official selection of BE’s eligible for the RBF-scheme has not taken place. It is to 



 

 

 

 

 

 

 

 

 

 

 

11 26-1-2022 

Questio

n 

Chapter/ 

Paragraph from the 

selection 

instructions/the 

tender document 

Question Answer 

EnDev Verification 

ABC 1.0 def, p9 

 
How many service providers (i.e. biogas enterprises) are 
involved in the ABC programme? 

be expected that more matured markets (especially Kenya) will have more BE’s 
involved. 

46.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p9 

The intervention will result in the installation of at least 50.000 
small scale bio-digesters in Kenya, Uganda, Burkina Faso, Niger 
and Mali 
 
What is the (expected) geographical spread of the biodigesters 
in the 5 countries in scope? 

Expected spread in the lifespan of the project: 
Kenya (small-scale): approx. 20,000 
Kenya (medium-scale): approx. 250 
Uganda: approx. 8,000 
Burkina Faso: approx. 12,000 
Niger: approx. 3,700 
Mali approx. 6,300 

47.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p9 

The intervention will result in the installation of at least 50.000 
small scale bio-digesters. In addition, the intervention will result 
in the construction and operation of 250 medium scale bio-
digesters. This will result in mature markets. These markets will 
continue to scale and provide energy access without public 
support. In Mali and Niger, ABC will help develop basic market 
foundations 
 
When is the state of 'mature market' reached and what is the 
definition of basic market foundations? 
 

These terms are based on the definition as presented in the EAMD-model on 
Energypedia; (see EAMD model here). We expect the market to mature in Kenya 
and Uganda (and to a lower extend in Burkina Faso). A market reaches maturity 
when sales continue to grow, but at a declining rate as a result of having 
reached a pivotal number of end-users. Another component of a mature 
market is with the BE’s (biogas enterprises) that reach a certain level of growth 
that they become more self-sustainable.  
For Mali and Niger the concept of biogas is much more new (as they have not 
previously been developed under the ABPP program 
Basic market foundations are installments of components and actors on which 
a market can develop and grow.  

48.  Tenderdocument 

EnDev Verification 

ABC 1.0 def, p9 

It will leverage existing partnerships and seeks synergies with 
ongoing agricultural programs of existing donors and beyond. 
 
What partnerships and agricultural programs do already exist 
and are of relevance to the ABC programme? 

ABC builds on the results of the Africa Biogas Partnership Program (ABPP) in 
Kenya, Uganda and Burkina Faso (2014-2019) which brought both knowledge, 
partnerships and in-country contacts. Based on that program and other RVO 
related projects the following organizations and programs have been 
identified:  
-Clean Cooking Alliance (Spark), World Bank-ESMAP (clean cooking fund, 
Uganda energy scale-up), IFAD (MERIT), SNV (Drylands program, 2SCALE, 
EJOM), Agitera (biogas program), CiDev (carbon finance), FMO (biogas credit 

https://energypedia.info/wiki/Market_Development_Scorecard
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lines), Get.Invest (finance catalyst), Climate Innovation Centres. .  

49.  Tenderdocument 

EnDev Verification 

ABC 1.0 def p9 

The activity will be brought under the umbrella of SEE-CC and is 
executed in partnership with EnDev to synergize with EnDev’s 
increased emphasis on business development support to local 
companies 
 
What is the role and are the  responsibilities of EnDev in the 
ABC programme? 

ABC is an associated program with its activities carried out in partnership with 
the larger Energising Development (EnDev) programme. EnDev is a program 
related to SDG7 (universal access to energy) and delivers permanent access to 
modern energy technologies and services. The program focuses on households, 
social institutes, and small to medium-sized enterprises in developing 
countries. EnDev’s projects take place in 20 countries in Africa, Asia, and Latin 
America. RVO coordinates the EnDev program together with a German partner, 
the Gesellschaft für Internationale Zusammenarbeit (GIZ). ABC is an associated 
program that is connected to the larger work, but is not implemented as the 
larger EnDev Programme, but does seek synergies to amplify its impact. 

 

 

 

 


