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Date

1-9-2023

GT

Loa

20

Author

MD-RL

50 Project - 20m working vessel

MARITIME

WO

DEVELOPERS

ENABLE PROJECT SUCCESS

Code

Spec title \

Material

Hours production

Hours Office

Total cost

Owner's deliveries

01.00.00

CLASS & FLAG STATE RULES & CERTIFICATES

02.00.00

NORMS, STANDARDS & PRODUCTION

03.00.00

PROJECT INFO, MANAGEMENT & YARD ADM.

04.00.00

MODELS, PRODUCTION & TESTS (PROCEDURES)

05.00.00

MATERIALS

06.00.00

HULL STRUCTURE

07.00.00

DECKHOUSE STRUCTURE

08.00.00

MACHINERY

09.00.00

PROPULSION SYSTEM

10.00.00

AUXILIARY SYSTEMS

11.00.00

ELECTRICAL INSTALLATION

12.00.00

ELECTRICAL BATTERIJ SYSTEM

13.00.00

ELECTRONIC EQUIPMENT

14.00.00

INSULATION

15.00.00

SURFACE TREATMENTS & COATING SYSTEM

16.00.00

INTERIOR OUTFITTING

17.00.00

EXTERNAL OUTFITTING

18.00.00

PC SUMS AND OWNER’S FURNISHED ITEMS
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Unforeseen

%

Shipyard fee and overhead

%

Insurance

%

Waranty

%
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