

Annex 1: Updated Table 1 Tender Document belonging to the First Memorandum of Information
Date: 18 September 2023

Updated Table 1: (Intended) RtF countries, Hubs and status for phase 1 (2024-2028)			
Country	Hub	Location / landscape	Status
Bangladesh	Uttaran	South West Bangladesh – landscape still to be specified (to be confirmed when available)	Candidate Hub: Project plan under development, expected awarding of subsidy Q1 2024
	Friendship	Char islands in Northern Bangladesh - Kurigram district, Upazila Ulipur, Shahebar Alga Union	Candidate Hub: Project plan under development, expected awarding of subsidy Q1 2024
Burkina Faso	Apil	Province Sanmatenga, Korsimoro locality, community of Zitenga (60 km North East of Ouagabougou)	Candidate Hub: Project plan under development, expected awarding of subsidy Q1 2024
	Tiipaalgaa	Region of Plateau Central, Bassin de barrage de Ziga	Candidate Hub: Project plan under development, expected awarding of subsidy Q1 2024
Ethiopia	Afar Pastoralist Development Association (APDA)	Afar Region - 3 districts in the west of the Region (Sifra and Ada'ar in Zone 1 and Yanguddi in Zone 6)	Candidate Hub: Project plan under development, expected awarding of subsidy Q1 2024
	Organisation for Rehabilitation and Development Ethiopia (ORDA Ethiopia)	Amhara Region - Yilmana Densa district, 6 watersheds in Koti kebele	Candidate Hub: Project plan under development, expected awarding of subsidy Q1 2024
Kenya	Indigenous Movement for Peace Advancement and Conflict Transformation (IMPACT)	Laikipia and Isiolo Counties - Mukogodo East, Mukogodo West and Burat Wards, in the Ewaso Nyiro river basin	This Hub is confirmed and has received funding. IMPACT has started the project by October 2022 and will finalise their inception phase by September 2023. A project plan and budget plan for the period October 2022 – September 2026 of this Hub are available ¹ .

¹ The project plan of IMPACT and SOS Sahel Sudan are added as annexes D and E to this Tender Document, and are subject to the case of quality award criterium 4.

Updated Table 1: (Intended) RtF countries, Hubs and status for phase 1 (2024-2028)			
Country	Hub	Location / landscape	Status
	Merti Integrated Development Programme (MIDP)	Merti County – Chari, Cherab, Garbatulla, Kinna and Sericho wards, in the lower Ewaso Ngiro river basin, wetlands stretching to Lorian Swamp	Candidate Hub: Project plan under development, expected awarding of subsidy Q1 2024
	TUPADO	Turkana Region – 2 Sub-Counties in Turkana North and Turkana West (landscape still to be specified)	Candidate Hub: Project plan under development, expected awarding of subsidy Q2 2024
Sudan	SOS Sahel Sudan	North Kordofan State, Bara locality	This Hub is confirmed and has received funding. SOS Sahel Sudan has started their project by July 2023 and will finalise their inception phase by March 2024. A project plan and budget plan for the period July 2023 – December 2026 of this Hub are available ⁴ .