

The European Energy Certificate System (EECS) - Guarantee of Origin (GO) Standard Agreement will be applicable, with the following amendments:

Article 5 Quantity

'Quantity Certificates'

will be replaced by "contracted volume for the first calendar year (2025) per parcel:

Parcel 2 – Defensie: 300.100 GO's +/- 5%

Parcel 5 – Justitie & Veiligheid: 42.800 GO's +/- 5%

Parcel 8 – Rijksvastgoedbedrijf: 90.000 GO's +/- 5%

The exact number of GO's to be cancelled for each quarter will be determined by the Buyer and communicated to the Seller.

Contracted volume options for year 2026, 2027 and 2028 will be subject to consultation between Buyer and Seller."

Article 6 Price

In addition to this:

"Years 2026 - 2028 are optional. Seller may provide an updated quote. The options are subject to mutual agreement between Buyer and Seller."

Article 9 Transfer

'Date of Transfer'

will be replaced by "The Seller will cancel the contracted GO's during the year per each quarter, no later than 30 days after the end of each quarter. Seller will provide a Cancellation Statement to Buyer of each quarterly cancellation."

Article 10 Invoicing and Payment Date

"The Seller will invoice the Buyer for the EECS Certificate(s) transferred into the account after Transfer.

"Due Date" shall be the later to occur of:

(a) the twentieth (20th) day of the calendar month (if not a Business Day the immediately following Business Day); or

(b) the fifth (5th) Business Day after receipt of an invoice."

will be replaced by "The Seller will invoice the Buyer for the EECS Certificate(s) transferred into the account after Transfer. The invoice will be paid within 30 days after receipt of an invoice."

Article 13 Force Majeure

"Force Majeure" means any event or circumstance beyond the reasonable control of the Party claiming the Force Majeure (the "Claiming Party") which it could not reasonably have avoided or overcome and which makes it impossible for the Claiming Party to perform its obligations under this Agreement, including, but not limited to, suspension, failure or malfunction of EECS Transfer System which prevents the Transfer or acceptance of the Certificates."

