Extra Annex

Notification time schedule; The third-party review of a feasibility study as preparation for the
construction of two new nuclear power plants

In response to question 5 in the Memorandum of information: the Contracting Authority is prepared
to give all the parties some extra time for submitting a proposal. See below the new deadlines

marked in red:

1.3 Time schedule

The schedule below applies to this tendering process.

4 April 2024

25 April 2024 before 13:00
p.m. (note: Dutch time)
14 May 2024
27-May2024-befere-16:00

30 May 2024 before
14:00 p.m.

28-May2624up-toand
includi 23 2024

31 May 2024 up to and
including 19 June 2024

18June2624

20 June 2024
3 Iuly 2024

5 July 2024
8July2024

10 July 2024
11 July 2024

Issuing of publication, start of tendering period.

deadline for the Tenderer to submit questions regarding this
Tender Document, the general terms and conditions.
Issuing of the Memorandum of Information

Deadline for the receipt of Tenders and opening of Tenders
by the Tendering Authority.

Assessment of Tenders.

Announcement of the award of the Contract.

Deadline for the winning Tenderer to provide the evidence
requested by the Tendering Authority.

Deadline for asking questions and/or filing an application for
a preliminary injunction in relation to the announcement of
the award of the Contract.

Starting date of Assignment (Contract).



