
Area I
Dredging and seabed clearance to -2.75
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Coordinates dredging and seabed clearance
Point X-coordinate Y-coordinate

01 4550.03 -449.60
02 4549.01 -455.65
03 4453.97 -471.96
04 4454.73 -467.53
05 4444.86 -465.88
06 4450.15 -434.26
07 4498.49 -442.34
08 4499.61 -435.80

10 4529.42 -429.38
11 4550.08 -429.44

09 4529.43 -435.88

A1

Client

Fi
le

 lo
ca

tio
n 

an
d 

na
m

e:
 P

:\1
18

4\
11

84
21

\M
od

el
s\

02
_w

or
k 

in
 p

ro
gr

es
s\

01
_k

ad
er

be
st

an
de

n\
11

84
21

-3
30

2.
dw

g

Plot date: 19/06/2023 01:29

Project

Description

Rev. Drawn by Date Description

Status

Date

Format Scale

Drawn
Checked
Approved

Drawing number Sheet Project code

A
B
C

Public Entity of Saba/Ministry of Infrastructure and Water Management
Port development Saba
Definition drawings

Black Rocks package B
Dredging and seabed clearance
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Remarks
· All levels are in meters relative to SABA Datum (SD)
· Coördinate system : SABA ISLAND GRID
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