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Algemene informatie

Aanbesteding: Design, build and maintenance of a FerryBox on board of research 
vessel MS Zirfaea

Aanbestedende Dienst: Rijkswaterstaat Water, Verkeer en Leefomgeving
Referentie: 31191766

Toelichting:

Vraag en antwoord

Ref.nr. Onderwerp:
2 Invitation document

Vraag:
In the tender document is not specified which kind of sensors must be used 
in order to make the quotation for the bidding. Which sensors must tenderer 
use?

Antwoord:
Indeed, specific sensors are not mentioned in the tender document, with the 
exception of three pre-determined instruments (Pi-10, CytoSense and 
LabSTAF) which were selected based on input from the main data users. 
There are several reasons for this. 
a) At the time of writing the tender document, insufficient information was 
available regarding the specifications of the (other) required sensors 
(precision, resolution, etc.). 
b) Determining sensor specifications in consultation with data users, 
selecting suitable sensors based on these specifications, and evaluating 
maintenance needs and financial implications requires experience, expertise 
and potentially some creativity. This task is better handled by an experienced 
market party and is therefore included as part of the assignment in the tender 
document (section 3.1.1). 
The costs for sensors not specified in the requirements specification do NOT 
need to be included in the tenderer's bid. This creates a level playing field 
between tenderers. Similarly, the Pi-10 and CytoSense, which have already 
been purchased by Rijkswaterstaat, do not need to be included in the bid. 
However, the LabSTAF is a pre-determined instrument, but has not yet been 
purchased by Rijkswaterstaat and therefore must be included in the 
tenderer's offer. As specified in section 3.1.1, the Contractor must organize a 
meeting with Rijkswaterstaat (with end users present) to finalize sensor 
selection, where choices must be translated into:
• Financial implications (purchase + maintenance)
• Impact on service, maintenance and calibration
• Accuracy, precision, resolution and range
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Percelen: P  1 Design, build and maintenance of a FerryBox on 
board of research vessel MS Zirfaea

Beantwoord op: 11 nov. 2024

Ref.nr. Onderwerp:
3 Invitation documentn

Vraag:
In the Tender documents a number of certificates are mentioned, must the 
tenderer have these?

Antwoord:
The tenderer preferably has the certificates that are specifically linked to the 
contractor in the tender document, or can demonstrate in another way that 
they meet the requirements and qualities to which the certificates relate. It is 
explicitly NOT intended to exclude tenderers who can make a high-quality 
offer but do not have certain certificates.

Percelen: P  1 Design, build and maintenance of a FerryBox on 
board of research vessel MS Zirfaea

Beantwoord op: 11 nov. 2024

Ref.nr. Onderwerp:
4 Tender documents

Vraag:
For the data quality and data quality delivery, must the data be checked by 
the contractor before sending or must the data be transmitted in real live?

Antwoord:
Since the Contractor is responsible for the proper performance and 
maintenance of the FerryBox and sensors, Rijkswaterstaat assumes that the 
Contractor will also need to perform the data quality control that is directly 
linked to the performance and maintenance of sensors, instruments and 
peripheral equipment.

The quality control framework specified in section 3.4.4 (following QC 
levels 0-3 as defined by SMHI) is included in the tender document to 
facilitate discussion about the division of responsibilities between the 
Contractor, Rijkswaterstaat, and involved researchers regarding data quality 
control. The framework is indicative and intended to support discussions 
about the specific roles and responsibilities in data quality control after the 
contract has been awarded.

Percelen: P  1 Design, build and maintenance of a FerryBox on 
board of research vessel MS Zirfaea
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Beantwoord op: 11 nov. 2024

Ref.nr. Onderwerp:
5 Tender Documents

Vraag:
In the pictures of the water supply the indicated diameter of the tubes is very 
small. Must the contractor must make the adjustments here for needed or is 
this arranged by the client?

Antwoord:
According to the tender document, the Contractor is required to ensure that 
the FerryBox fits within the operational context present on the Zirfaea (as 
shown in Figure 2, section 3.1). This includes the process water supply. At 
minimum, the Contractor must ensure that the FerryBox can be connected to 
all required facilities (plug (,test) & play). Any necessary or desired 
modifications must be implemented in accordance with section 3.4.5 
"Execution and coordination of work activities" in the requirements 
specification.

Percelen: P  1 Design, build and maintenance of a FerryBox on 
board of research vessel MS Zirfaea

Beantwoord op: 11 nov. 2024

Ref.nr. Onderwerp:
6 Tender documents

Vraag:
Is the intention that the client and/or researchers are able to be in the 
FerryBox at the same time?

Antwoord:
We interpret this question as follows: should there be space for one person to 
perform certain activities in the container? Indeed, this is correct. The 
specifications for this are described in section 3.2.11 Workbench of the 
tender document.

Percelen: P  1 Design, build and maintenance of a FerryBox on 
board of research vessel MS Zirfaea

Beantwoord op: 11 nov. 2024
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