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1. Information Memorandum (Nota van Inlichtingen)

In the context of the European procurement procedure "Fish Finder" on behalf of Stichting NWO-I, Koninklijk NIOZ, the questions below
have been submitted. Other Selected Candidates may have raised the same questions when preparing their Tender. For the sake of
completeness and to promote the objectivity and transparency of the procedure, please find below the questions asked (anonymized by
the Contracting Authority) together with the corresponding answers. To the extent that this memorandum contains changes and/or
additions relative to earlier documents, these changes and/or additions shall prevail. This text forms an integral part of the Tender
Documents, as also set out in the Descriptive Document.
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Question

In the Descriptive Document, Annex Gis provided as a template
related to the qualitative submission; however, it is not
explicitly described how tenderers are expected to structure and
present their written tender submission. Could the Contracting
Authority please clarify the intended role of Annex G and
provide guidance on the expected structure, format, and content
requirements for the qualitative proposal?
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Answer

=4

Descriptive Document, a mandatory part of the Tender in which the Tenderer must provide
its answers to the three qualitative award criteria. The division into three sections (Q1, Q2
and Q3), each to be answered starting on a new page with a maximum of 2 pages per
section, is fixed in Annex Gitself .

In response to this question, the Contracting Authority clarifies the following regarding
formatting within the sections:

Within each section, the Tenderer is free to choose its own text structure, sub-headings
and bullet points, provided that the fixed page layout, the font (Verdana, at least 9 pt) and
the line spacing (at least 12 pt) set out in Annex G remain unchanged.

Tables and diagrams within the existing pages of Annex G are permitted. The prohibition
on "adding own attachments" refers exclusively to separate documents added to the
response form, and not to graphical elements placed within the existing pages of Annex G.

This clarification does not alter the award criteria, their weighting, or the assessment
methodology. The content elements on which the Tender will be assessed are setout in
paragraph 7.2 of the Descriptive Document and remain unchanged.

This clarification will be published to all Tenderers simultaneously via the Information
Notice, in accordance with Article 2.54 of the Public Procurement Act 2012 and the principle
of equal treatment under Article 1.15. It does not constitute a substantial modification of
the contract within the meaning of established case law, since it affects neither the pool of
candidates that could have participated, nor the outcome of the award, nor the economic
balance of the contract.



Question

The Concept Agreement states that "The Contractor shall bring
the System into operational condition for the SAT in accordance
with the technical and functional specifications." However, the
tender documents do not further describe the intended scope
and execution of the Site Acceptance Test (SAT). Could the
Contracting Authority please elaborate on what activities,
deliverables and performance demonstrations are expected as
part of the SAT, including the location where the SAT is to be
performed and whether any offshore activities or operational
deployment of the system form part of the acceptance
procedure?
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Answer

The SAT is contractually defined in Article 1.6 of the Concept Agreement as "the acceptance
test carried out on-site to verify that the System meets the agreed specifications" . The
execution sequence is set outin Article 3:

Following delivery, the Contractor installs the System at the deployment site, including
frame integration, transducer mounting, and rigging of the acoustic release mechanism
(Art. 3.5).

The Contractor brings the System into operational condition for the SAT in accordance with
the technical and functional specifications (Art. 3.6).

Immediately after this operational handover, the SAT commences (Art. 3.7-3.8).

Upon successful completion of the SAT, the System is accepted by signature of the
acceptance declaration (Annex C) by both Parties (Art. 3.9).

The SAT therefore takes place at a location to be mutually agreed upon between the
Parties, rather than at the quayside orin a factory environment, and inherently includes
the offshore installation and operational deployment of the System — this follows directly
from the contractual description "on-site" and the sequence installation - operational
condition = SAT (Art. 1.6, 3.5-3.8). The SAT is conducted at the location to be mutually
agreed upon in consultation between the Contracting Authority and the Contractor,
whereby both Parties jointly coordinate the location, scheduling, execution, and
evaluation of the test. The acceptance declaration in Annex C confirms that "the System has
performed in accordance with the Specifications," either unconditionally or, where
applicable, conditionally accepted subject to conditions recorded in an attached annex.



Question Answer

The tender documents refer to a Site Acceptance Test (SAT) and Inresponse to this question, the Contracting Authority clarifies the scope of on-site

the in-situ deployment of the system. However, the intended responsibilities as follows. "Deployment," for the purposes of this contract, comprises the

scope of the Contractor's operational responsibilities is not periodic on-site recovery, maintenance, recalibration and redeployment of the System

further defined. Could the Contracting Authority please throughout the term of the Agreement, carried out in cooperation between the Contracting

elaborate if any deployment-related activities are expectedto  Authority and the Contractor, with the following division of tasks:

be included within the scope of this contract, and if so what

these activities do include? Thinking off any offshore The Contracting Authority provides the vessel and logistical execution of the physical

installation, deployment, recovery, maintenance and recovery and redeployment of the subsea frame at the rifHerstel XL site.

redeployment activities? In addition, if deployment activities

form part of the contract scope, could the Contracting Authority The Contractor performs the technical work during these on-site sessions: recalibration of

indicate the anticipated number of deployments during the the transducers, inspection and restoration of the antifouling treatment, battery

project? replacement, data retrieval, and quality control of the system configuration prior to
redeployment.

Both Parties shall coordinate the scheduling of these sessions within the servicing interval
of a minimum of 6 months, as set out in the Descriptive Document (para. 2.1.1).

This cooperation leaves the provisions of Article 3.5-3.9 of the Concept Agreement
regarding delivery, installation and the Site Acceptance Test unaffected . The allocation of
liability during joint on-site activities remains governed by Article 11 of the Concept
Agreement.
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Question

The Descriptive Document specifies an operational depth of
">40m"; however, the intended operational depth range and
potential deployment locations are not further defined. Could
the Contracting Authority please elaborate on the expected
operational depth envelope and sites, including the
anticipated minimum and maximum water depths in which
the system is expected to operate, and any operational or
environmental constraints associated with the location of the
offshore campaigns?
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Answer

The system shall have an operational depth rating of up to 40m. Deployment will take place
in Dutch coastal waters.



