

GRONDBALANS

Project:	25087 WRM Rustig Water Fase 1
Bestek	25087.BES001WRM De Horn-Rustig Water
Datum	29-6-2026
Status	Definitief
Versie	0

[illegible]

GROND VERWERKEN/LEVERANTIE

[illegible]

TOTAALOVERZICHT

Ontgraven	schoon	verontreinigd		Afvoeren	schoon	verontreinigd		Aanvullen		Leveranties	
Zand		202 m³	0 m³	Zand		202 m³	0 m³	Zand	192 m³	Zand	192 m³
Substraatlaag		0 m³	0 m³	Substraatlaag		0 m³	0 m³	Substraatlaag	169 m³	Substraatlaag	169 m³
Klei		85 m³	0 m³	Klei		85 m³	0 m³	Klei	0 m³	Klei	0 m³
Drainagezand		0 m³	0 m³	Drainagezand		0 m³	0 m³	Drainagezand	0 m³	Drainagezand	0 m³
Veen		0 m³	0 m³	Veen		0 m³	0 m³	Veen	0 m³	Veen	0 m³